E-Tender Notice No. DZP/WD/07/2024-25

INSTRUCTIONS TO THE TENDERER

PLEASE ATTACH SCANNED COPIES OF FOLLOWING DOCUMENTS WHILE SUBMITTING THE E-TENDER

==========

1. निविदेसोबत सादर करावयाची आवश्यक कागदपत्रे.

A. Declaration of the contractor on contractors letter Head in PDF format.

B. NIT मध्ये दिल्याप्रमाणे निविदा संच फी व इसारा रक्कम नेट बॅकींग मार्फत भरणे आवश्यक आहे.

C. धुळे जिल्हा परिषदे कडील कंत्राटदार नोंदणी केलेले प्रमाणपत्र .

D. आयकर प्रमाणपत्र F.Y.(2021-22/2022-23/2023-24) (फक्त आयकर प्रमाणपत्राची ॲक्नॉलेजमेंट जोडावी, पुर्ण ऑडीट रिपोर्ट जोडण्यात येवु नये.

E. पॅन कार्ड.

F. जी.एस.टी. सर्टिफिकेट.

G. Details of work done during last five years with the value of work unfinished. (information to be given in Performa of form no.I) Supported by the work done certificate given by Competent Authority of concern division.
Satisfactorily completed as a prime contractor on are any time after Dt.01.04.2019 of at least Three similar work each value not less than 40% of Tender amount OR Two similar work each value not less than 50% of Tender amount OR One similar work value not less than 80% of Tender amount at 2023-2024 price level. Financial turnover and cost of completed work of previous years shall be given weightage of 10% per year based on Rupee value to bring them to 2023-2024 price level.

H. Details of list of work in hand and works tendered for.
(information to be given in Performa of form no.II) **(not applicable for Unemployed Engineers, Majur Sahkari Society only for Reserved work.)**

I. Details of work of similar type and magnitude carried out by the contractor in last five years (In form No.III)

J. चालु वित्तीय वर्षात हाती घेतलेल्या सर्व कामांची निविदा विषयक माहिती.

K. Site visit is necessary and upload survey and site visit report in Technical Packet.

L. निविदेसोबत जोडलेली अपलोड केलेली सर्व कागदपत्रे खरी असल्याबाबतचे प्रतिज्ञापत्र (परिशिष्ट-1) रु.100/- च्या स्टॅम्प पेपरवर लिफाफा क्र.01 मध्य जोडणे कंत्राटदारास बंधनकारक आहे. निविदेतील लिफाफा क्र.01 मध्ये तसेच निविदा मंजुरी व नंतर देयक अदा करतांना जोडलेली कागदपत्रे खोटी व बनावट असल्याची बाब निविदा उघडल्यानंतर निर्दशनास आल्यास होणाऱ्या परिणामास कंत्राटदार जबाबदार राहील याची नोंद कंत्राटदारांनी घ्यावी.. (Non submission of original affidavit on stamp paper / franking /ESBTR from bank of Rs. 100/- within 72 Hrs. from the online submission shall be liable to summarily rejection of his tender)

M. Bid Capacity (शासन निर्णय दि.11/05/2022 व 12/5/2022 नुसार) - (अे x एन x 2) - बी

जेथे अे- गेल्या 5 वर्षातील जास्तीत जास्त वार्षीक उलाढाल (चालु दराने)
एन- देय कामाचा कालावधी
बी- हातातील कामांची किमंत (देय कामांच्या कालावधीतील)

(शासन परिपत्रक दि.17.9.2019 अन्वये रु.3.0 लक्षपेक्षा जास्त किमंतीच्या सर्वच निविदांमध्ये Bid Capacity ची अट समाविष्ट करण्याच्या सुचना देण्यात आलेल्या आहेत. तथापी आता रु.50 लक्ष किमंतीच्या वरील सर्व कामांसाठी Bid Capacity ची अट लागु राहील. तसेच Bid Capacity ही सनदी लेखापाल (C.A.) यांचेकडुन प्रमाणीत केलेली असावी. तथापी एकाच कंत्राटदाराने एका वित्तीय वर्षात तीन किंवा त्यापेक्षा जास्त कामे घेतली असल्यास त्यांच्यासाठी त्या वित्तीय वर्षात पुढील निविदांसाठी बीड कॅपीसीटीची शर्त लागु राहील. याबाबत खातरजमा करण्यासाठी लिफाफा क्र.1 मध्ये चालु वित्तीय वर्षात हाती घेतलेल्या सर्व कामांची निविदा विषयक माहिती सादर करणे कंत्राटदारास बंधनकारक आहे.)

2. Bid shall be treated as Invalid if scan copies of all above documents not submitted online along with the bid

3. ओपन कंत्राटदारासाठी राखीव असलेल्या कामांसाठी सुशिक्षित बेरोजगार अभियंता व मजुर सह. संस्था यांनी निविदा सादर केली असल्यास त्यांना ओपन कंत्राटदारांसाठी असलेले सर्व नियम लागु राहतील.

4. कंत्राटदारांनी निविदेमध्ये भाग घेतल्यानंतर त्यांना कुठल्याही परिस्थितीत निविदेतुन माघार घेता येणार नाही. जर एखादा कंत्राटदार निविदेतुन माघार घेत असेल तर सदर कंत्राटदाराचे नाव 1 वर्षासाठी कंत्राटदारांच्या काळया यादीत टाकण्यात येईल व सदर कालावधीत त्यांना कुठल्याही निविदेमध्ये भाग घेता येणार नाही. तसेच त्यांनी सादर केलेले इसारा / बयाणा रक्कम जप्त करण्यात येईल.

5. अ) महाराष्ट्र शासन, वित्त विभाग यांचे कडील शासन परिपत्रक क्र. जीएसटी-2017/प्र.क्र.155//कराधान-1 दि. 11 सप्टे. 2017 नुसार GST च्या दराबाबत सुचना विषद केली आहे. शासन परिपत्रक क्र. संकिर्ण-2017/सी.आर.121 (भाग 2)/बिल्डींग 2 मुंबई दि. 19 सप्टे. 2017 नुसार GST शिवाय रकमेची निविदा प्रसिध्द करण्यात आली आहे.(Tender rates are without GST, GST shall be payable on the accepted contract value).
ब) महाराष्ट्र शासन, सा.बां. विभाग यांचे कडील परि. संकिर्ण 2017/सी.आर. 121 (भाग 2)/बिल्डींग 2 मुंबई दि.23/10/2017 मधील अटीनुसार शासनाकडुन GST वसुली संदर्भात जे नवे आदेश प्राप्त होतील त्यानुसारच GST अदा करणे बाबत कार्यवाही करण्यात येईल, याबाबतचे आदेश सर्व संबधितांना बंधनकारक राहतील.
क) महाराष्ट्र शासन, सा.बां. विभाग यांचे कडील परि. संकिर्ण 2017/सी.आर. 121 (भाग 2)/इमारती 2 मुंबई दि.27/09/2022 मधील अटीनुसार 18% GST अदा करणे बाबत कार्यवाही करण्यात येईल, याबाबतचे आदेश सर्व संबधितांना बंधनकारक राहतील. तसेच शासनाने वेळोवेळी निर्गमित केलेले शासन निर्णय व परिपत्रकानुसार लागु राहतील व तसा GST कर आकारणे बंधनकारक राहील.

_1. The rates quoted by the contractor shall be deemed to be inclusive of the labour welfare cess and other taxes (other than GST) that the contractor will have to pay for the performance of this contract. The employer will perform such duties in regard to the deduction of such taxes at source as per applicable law.

2.Payment of GST

(i) Bidder shall quote his rates excluding GST.

(ii) GST shall be payable on the accepted contract value.

(iii) GST shall be paid to contractor on the amount of bill of work done as per Sanctioned rates in the estimate.

6. निविदेतील सर्व अटी व शर्ती बाबत अधिकार निविदा समितीकडे राखुन ठेवण्यात आलेले आहेत.
7. Material to be used for the work should be as per Indian Standard Specification.
8. जिल्हा परिषदेच्या बांधकाम विभागामार्फत असणाऱ्या वेगवेगळया कंत्राटामध्ये कंत्राटदारांनी त्यांचे अस्थापनेवर नियुक्त मजुर/कर्मचाऱ्यांचे वेतन अदायगी करतांना, आधार कार्ड संलग्न करुनच वेतन अदा करावे.
9. मंजूर मुळ अंदाजपत्रकातील दर व परिमाण यांचे अधिन राहूनच प्रत्यक्षात अदायगी होईल, कुठलीही भाव दरवाढ (Price Escalation) लागू असणार नाही.
10. सदरची बांधकामे गुणवत्ता पुर्वक व तांत्रिकदृष्टया योग्य होण्यासाठी बांधकामात वापरले जाणारी वाळु, विट, सिमेंट, लोखंड इ. साहित्य तसेच कॉन्क्रीटच्या गुणवत्तेची तपासणी प्र.मं.ग्रा.स.यो. प्रयोगशाळेतुन विहीत वारंवारीतेप्रमाण करणे बंधनकारक राहील.
11. सदर काम सुरु करण्यापुर्वी तसेच बांधकाम करतांना वनविभाग/पर्यावरण विभाग व शासनाचे इतर विभाग यांच्या कोणत्याही नियम / कायदा यांचे उल्लंघन होणार नाही याची दक्षता घेण्यात यावी.
12. सुशिक्षित बेरोजगार अभियंता यांना रु.15 लक्ष अंदाजपत्रकीय किमतीच्या आतील कामांना पुर्वानुभवाची आवश्यकता नसेल. तसेच रु.15 लक्ष अंदाजपत्रकीय किमतीच्या आतील काम यशस्वीरीत्या पुर्ण केल्यानंतरच सदर अभियंता रु. 50 लक्ष अंदाजपत्रकीय किमती पर्यंतचे काम करण्यासाठी पात्र असेल. (पुर्वानुभवासाठी वर्क डन सर्टिफिकेट जोडणे आवश्यक आहे.) तसेच सोबत दिलेल्या परिशिष्ट प्रमाणे बंधपत्र सादर करणे बंधनकारक आहे.
13. Contractor shall submit a certificate to the effect that All the Payments to the labour / staff are made in bank accounts of staff linked to Unique Identification Number (AADHAR CARD) The certificate shall be submitted by the contractor within 60 days from the commencement of contract. If the time period of contract is less than 60 days then such certificate shall be submitted within 15 days from the date of commencement of contract.
14. शासन निर्णय दि. 26 नोव्हे. 2018 सार्वजनिक बांधकाम विभाग अन्वये लिफाफा क्र.1 व लिफाफा क्र.2 उघडल्यानंतर प्रथम न्युनतम देकार सादर करणाऱ्या L-1 निविदाकाराने Add. Performance Security Deposite आठ दिवसाच्या आत संबधित कार्यकारी अभियंता यांचेकडे जमा करण्यात यावा. ही आठ दिवसाची मुदत कोणत्याही कारणासाठी शिथीलक्षम असणार नाही. प्रथम न्युनतम देकाराच्या निविदाकाराने वरील विहीत मुदतीत Add. Performance Security Deposite चा भरणा केला नाही तर द्वितीय न्युनतम देकाराच्या निविदा धारकास लेखी विचारणा करण्यात येईल व L2 निविदाकार L1 पेक्षा कमी दराने काम करण्यास तयार असेल तर निविदा मंजुर करण्यात येईल .
15. सदर कामांची जागा संबधित ग्रामपंचायतीच्या नावावर असल्याच्या अधिन राहुन सदर कामाची निविदा प्रसिध्द करण्यात येत असुन जागा नावावर असल्याचे कागदपत्रे सादर केल्यानंतर कार्यारंभ आदेश देण्यात येईल.

10% पेक्षा जास्त कमी दर भरणाऱ्या कंत्राटदारांसाठी सुचना.

1. निविदा प्रक्रियेमध्ये प्राप्त निम्नतम निविदेचा देकार निविदाधीन कामाच्या किंमतीपेक्षा दहा टक्क्यापेक्षा अधिक दराने कमी असेल तर संबधित कंत्राटदाराकडुन एवढया कमी दरात काम करण्याचे नियोजनाबाबत सविस्तर तपशिल निविदा बोलाविणाऱ्या अधिकाऱ्याने प्राप्त करुन घ्यावा. कंत्राटदारांनी दिलेल्या तपशीलाच्या आधारे सदर काम निम्नतम देकाराच्या किंमतीत पुर्ण करता येणे शक्य असल्याची खात्री करुन घेण्यात यावी. तसेच प्राप्त निम्नतम निविदेचा देकार निविदाधीन कामाच्या किमतीपेक्षा 10% पेक्षा जास्त दराने कमी असेल तर-

(अ) देकार 10% पेक्षा जेवढया जास्त दराने आहे तेवढया रकमेचा व वरील बाब 4.6.2 प्रमाणे बॅकेची प्रतिपुर्ती हमी /DD निविदे सोबत निफाफा क्र.2 मध्ये सादर करावी. (उदा.14% कमी दर- 10% पर्यंत करीता-1 % व (14%-10%) -4 % असे एकुण 5%) ही रक्कम रु. 1000/- पेक्षा कमी असल्यास किमान रु.1000/- (एक हजार) ची बॅकेची प्रतिपुर्ती हमी DD सादर करणे अनिवार्य राहील.

(ब) देकारा 15% पेक्षा कमी दराचा असल्यास उर्वरीत रकमेसाठी दोन पटीने रक्कम DD द्वारे सादर करणे अनिवार्य राहील. उदा. 19% कमी दर- (19-15= 4%X2= 8%)

बॅक गॅरेटी / धनाकर्ष बाबत खालील प्रमाणे कार्यवाही करावी.

अ) **बँक गॅरेंन्टी / धनाकर्ष** वर बॅकेचा MICR व IFSC कोड नंबर असणे आवश्यक आहे.

ब) वरील पध्दतीमध्ये खोटी कागदपत्रे/बँक **गॅरेंन्टी / धनाकर्ष** सादर करणाऱ्या कंत्राटदारांची अनामत रक्कम (EMD) जप्त करण्यात येईल व संबधित ठेकेदारांची नोंदणी 1 वर्षासाठी स्थगीत ठेवण्यात येईल.

क) निम्नतम निविदाकारांकडुन प्राप्त **बँक गॅरेंन्टी/धनाकर्ष** वटविल्या नंतरच कार्यारंभ आदेश देण्यात येईल्.

ड).विहीत कंत्राट मुदतीत म्हणजेच कामाचा दोष दायित्व कालावधी पुर्ण होईपर्यंत **बँक गॅरेंन्टी** ची विधीग्राहयता पाहीजे.

इ.)काम समाधानकारकपणे पुर्ण झाल्यावर व कामाचा दोष दायित्व कालावधी पुर्ण झाल्यावर ठेकेदारकडुन प्राप्त **बँक गॅरेंन्टी** कंत्राटदारास परत करण्यात येईल.

सही/-XXX
कार्यकारी अभियंता (बांधकाम)
जिल्हा परिषद, धुळे

सही/-XXX
अति.मुख्य कार्यकारी अधिकारी
जिल्हा परिषद, धुळे

परिशिष्ठ-1

नमुना सत्यप्रतिज्ञापत्र रु.१००/- च्या स्टॅम्प पेपरवर

सत्यप्रतिज्ञापत्र (Affidavit)

मी, ----------

वय वर्ष---------- राहणार---------- सत्यप्रतिज्ञापत्राद्वारे लिहुन देतो की, मी ----------

------- या फर्मचा / कंपनीचा मालक असुन ----------

---------- या कामासाठी निविदा सादर करीत आहे. त्या निविदेच्या लिफाफा क्र.०१ मध्ये जी कागदपत्रे सादर केलेली आहेत ती खरी, बरोबर व पुर्ण आहेत, त्यामध्ये कोणत्याही त्रुटी, चुका नाहीत, याची मी खात्री केलेली असुन असे शपथपुर्वक खालील अटी व शर्तीसह मान्य करीत आहे. या कागदपत्रांमध्ये काही चुकीची, दिशाभुल करणारी, खोटी व तसेच अपुर्ण माहीती आढळल्यास मी भारतीय दंडसंहिता अंतर्गत कायदेशीर कार्यवाहीस पात्र राहीन.

1. जर कंत्राट कालावधी दरम्यान मी, माझ्या कार्यालयाने किंवा माझ्या कर्मचाऱ्यांनी जिल्हा परिषद बांधकाम विभागाला कोणतेही खोटी माहीती किंवा देयकासमवेत तसेच पत्रव्यवहारात खोटी/बनावट साहीत्य खरेदीची कागदपत्रे सादर केली असल्यास, मी भारतीय दंडसंहिता अंतर्गत कायदेशीर कार्यवाहीस पात्र राहीन.
2. जर कंत्राट कालावधी दरम्यान आणि काम समाप्ती नंतर, अंतिम देयक देण्याच्या तारखेपर्यंत सादर केलेले कोणतेही कागदपत्रे खोटी/बनावट किंवा फसवी आढळल्यास, मी भारतीय दंडसंहिता अंतर्गत कायदेशीर कार्यवाहीस पात्र राहीन.
3. जर काम समाप्तीनंतर दोष दायित्व कालावधी दरम्यान किंवा त्यानंतर कोणत्याही वेळी, कोणतीही माहीती किंवा कागदपत्रे खोटी/बनावट फसवी किंवा दिशाभुल करणारी आढळल्यास, मी भारतीय दंडसंहिता अंतर्गत कायदेशीर कार्यवाहीस पात्र राहीन.

कंत्राटदाराची सही / शिक्का

परिशिष्ट -२

सुशिक्षित बेराजगार अभियंत्यांनी ई-निविदेत भाग घेतांना प्रत्येक कामासोबत सादर करावयाचे बंधपत्र

"बंधपत्र" (शा.नि. दि.५ एप्रिल २०२३)

मी.,---------- शपथ पत्र लिहुन देतो की, माझी सुशिक्षित बेरोजगार अभियंता अंतर्गत वर्ग-५ मधील नोंदणी दि. / / पर्यंत ग्राहय आहे. सद्य:स्थितीत मी कोणत्याही शासकीय / निमशासकीय / खाजगी संस्थेत कार्यरत नाही. तसेच मी कोणतेही पुढील शिक्षण घेत नसुन सदर काम मी स्वत: करणार आहे.

उपरोक्त बाबतीत असत्यता आढळुन आल्यास होणाऱ्या कार्यवाहीस मी व्यक्तिश: जबाबदार राहील.

असत्यतेमुळे माझी सुशिक्षित बेरोजगार अभियंता म्हणुन नोंदणी रद्द करण्यात आल्यास माझी कोणतीही हरकत असणार नाही.

नाव:- **स्वाक्षरी**

दिनांक:-

ठिकाण:-

BRIEF TENDER NOTICE

Government of Maharashtra

WORKS Department

ZILLA PARISHAD DHULE

E-Tender Notice No. DZP/WD/07/2024-25

Additional Chief Executive Officer, Zilla Parishad Dhule, Near District Collector Office, Dhule 424001 invites online percentage rate tender from contractors registered in appropriate class / category with Zilla Parishad, Dhule for following work in Dhule District.

Sr. No.	Name of work	Amount put to Tender (Rs.)	Tender Fee	Earnest Money Rs.	Security Deposit Rs.	Class of Contractor	Time limit of Calendar Months
1	2	3	4	5	6	7	8
Reserved only for Educated Unemployed Engineers Registered with Z P Dhule.							
1	Construction of Village panchayat office Building at village Mandane Tal.Sakri Dist. Dhule	**1686660/-**	**590/-**	**-**	**42167/-**	**Educated Unemployed Engineers**	**6 months**
2	Construction of Village panchayat office Building at village Saver Godi Tal.Shirpur Dist. Dhule	**1692644/-**	**590/-**	**-**	**42316/-**	**Educated Unemployed Engineers**	**6 months**
3	Construction of Village panchayat office Building at village Kharde Bk. Tal.Shirpur Dist. Dhule	**2115308/-**	**590/-**	**-**	**52883/-**	**Educated Unemployed Engineers**	**6 months**
4	Construction of Village panchayat office Building at village Varzadi Tal.Shirpur Dist. Dhule	**2115308/-**	**590/-**	**-**	**52883/-**	**Educated Unemployed Engineers**	**6 months**
5	Construction of Village panchayat office Building at village Shewali Ma. (Rajbai Shewali) Tal.Sakri Dist. Dhule	**1692644/-**	**590/-**	**-**	**42316/-**	**Educated Unemployed Engineers**	**6 months**
6	Construction of Village panchayat office Building at village Mhasale Tal.Sakri Dist. Dhule	**1692698/-**	**590/-**	**-**	**42317/-**	**Educated Unemployed Engineers**	**6 months**
7	Construction of Village panchayat office Building at village Bhadgaon (W) Tal.Sakri Dist. Dhule	**1686660/-**	**590/-**	**-**	**42167/-**	**Educated Unemployed Engineers**	**6 months**
8	Construction of Village panchayat office Building at village Kirwade Tal.Sakri Dist. Dhule	**1692644/-**	**590/-**	**-**	**42316/-**	**Educated Unemployed Engineers**	**6 months**
9	Construction of Village panchayat office Building at village Nanthe Tal.Shirpur Dist. Dhule	**1692644/-**	**590/-**	**-**	**42316/-**	**Educated Unemployed Engineers**	**6 months**
10	Construction of Village panchayat office Building at village Anturli Tal.Shirpur Dist. Dhule	**1692644/-**	**590/-**	**-**	**42316/-**	**Educated Unemployed Engineers**	**6 months**
11	Construction of Village panchayat office Building at village Japore Tal.Shirpur Dist. Dhule	**1692644/-**	**590/-**	**-**	**42316/-**	**Educated Unemployed Engineers**	**6 months**
12	Construction of Village panchayat office Building at village Bhortek Tal.Shirpur Dist. Dhule	**1692644/-**	**590/-**	**-**	**42316/-**	**Educated Unemployed Engineers**	**6 months**
13	Construction of Village panchayat office Building at village Wadi Kh. Tal.Shirpur Dist. Dhule	**1692644/-**	**590/-**	**-**	**42316/-**	**Educated Unemployed Engineers**	**6 months**
14	Construction of Village panchayat office Building at village Hated Tal.Shirpur Dist. Dhule	**1692644/-**	**590/-**	**-**	**42316/-**	**Educated Unemployed Engineers**	**6 months**
15	Construction of Village panchayat office Building at village Ajanad Tal.Shirpur Dist. Dhule	**2106448/-**	**590/-**	**-**	**52661/-**	**Educated Unemployed Engineers**	**6 months**
16	Construction of Village panchayat office Building at village Piloda Tal.Shirpur Dist. Dhule	**2106448/-**	**590/-**	**-**	**52661/-**	**Educated Unemployed Engineers**	**6 months**
17	Construction of Village panchayat office Building at village Mahadeo Dondwade Tal.Shirpur Dist. Dhule	**2106448/-**	**590/-**	**-**	**52661/-**	**Educated Unemployed Engineers**	**6 months**
Reserved only for Majur Sahkari Society Registered with Z P Dhule.							
1	Construction of Village panchayat office Building at village Khori Tal.Sakri Dist. Dhule	**2107628/-**	**590/-**	**-**	**105381/-**	**MSS-A**	**6 months**
2	Construction of Village panchayat office Building at village Rudavali Tal.Shirpur Dist. Dhule	**1692644/-**	**590/-**	**-**	**84632/-**	**MSS-A**	**6 months**
3	Construction of Village panchayat office Building at village Jatode Tal.Shirpur Dist. Dhule	**2115308/-**	**590/-**	**-**	**105765/-**	**MSS-A**	**6 months**
4	Construction of Village panchayat office Building at village Ayane Tal.Sakri Dist. Dhule	**1686660/-**	**590/-**	**-**	**84333/-**	**MSS-A**	**6 months**
5	Construction of Village panchayat office Building at village Nagpur V. Tal.Sakri Dist. Dhule	**1686660/-**	**590/-**	**-**	**84333/-**	**MSS-A**	**6 months**
6	Construction of Village panchayat office Building at village Jamkhel Tal.Sakri Dist. Dhule	**1692644/-**	**590/-**	**-**	**84632/-**	**MSS-A**	**6 months**
7	Construction of Village panchayat office Building at village Savalde Tal.Shirpur Dist. Dhule	**1692644/-**	**590/-**	**-**	**84632/-**	**MSS-A**	**6 months**
8	Construction of Village panchayat office Building at village Babhulde Tal.Shirpur Dist. Dhule	**1692644/-**	**590/-**	**-**	**84632/-**	**MSS-A**	**6 months**
9	Construction of Village panchayat office Building at village Balde Tal.Shirpur Dist. Dhule	**1692644/-**	**590/-**	**-**	**84632/-**	**MSS-A**	**6 months**

Contractor No. of Corrections Executive Engineer

10	Construction of Village panchayat office Building at village Higaon Tal.Shirpur Dist. Dhule	1692644/-	590/-	-	84632/-	MSS-A	6 months
11	Construction of Village panchayat office Building at village Borpani Tal.Shirpur Dist. Dhule	1692644/-	590/-	-	84632/-	MSS-A	6 months
12	Construction of Village panchayat office Building at village Hendryapada Tal.Shirpur Dist. Dhule	1692644/-	590/-	-	84632/-	MSS-A	6 months
13	Construction of Village panchayat office Building at village Tonde Tal.Shirpur Dist. Dhule	2106448/-	590/-	-	105322/-	MSS-A	6 months
14	Construction of Village panchayat office Building at village Chakadu Tal.Shirpur Dist. Dhule	2106448/-	590/-	-	105322/-	MSS-A	6 months
15	Construction of Village panchayat office Building at village Budaki Tal.Shirpur Dist. Dhule	2106448/-	590/-	-	105322/-	MSS-A	6 months
Reserved only for Open contractor Registered with Z P Dhule.							
1	Construction of Village panchayat office Building at village Chandse Chandsurya Tal.Shirpur Dist. Dhule	2115308/-	590/-	21154/-	105765/-	Class 5A & Above	6 months
2	Construction of Village panchayat office Building at village Tarhad Kasabe Tal.Shirpur Dist. Dhule	2115308/-	590/-	21154/-	105765/-	Class 5A & Above	6 months
3	Construction of Village panchayat office Building at village Titane Tal.Sakri Dist. Dhule	2107628/-	590/-	21076/-	105381/-	Class 5A & Above	6 months
4	Construction of Village panchayat office Building at village Satarpada Tal.Sakri Dist. Dhule	1686660/-	590/-	16870/-	84333/-	Class 5A & Above	6 months
5	Construction of Village panchayat office Building at village Mapalgaon Tal.Sakri Dist. Dhule	1692644/-	590/-	16930/-	84632/-	Class 5A & Above	6 months
6	Construction of Village panchayat office Building at village Chipalipada Tal.Sakri Dist. Dhule	2115308/-	590/-	21155/-	105765/-	Class 5A & Above	6 months
7	Construction of Village panchayat office Building at village Pangan Tal.Sakri Dist. Dhule	2114424/-	590/-	21145/-	105721/-	Class 5A & Above	6 months
8	Construction of Village panchayat office Building at village Kharde Kh. Tal.Shirpur Dist. Dhule	2115308/-	590/-	21155/-	105764/-	Class 5A & Above	6 months
9	Construction of Village panchayat office Building at village Bhorkheda Tal.Shirpur Dist. Dhule	2106448/-	590/-	21065/-	105322/-	Class 5A & Above	6 months
10	Construction of Village panchayat office Building at village Fattepur Tal.Shirpur Dist. Dhule	2106448/-	590/-	21065/-	105322/-	Class 5A & Above	6 months
11	Construction of Village panchayat office Building at village Sangavi Tal.Shirpur Dist. Dhule	2106448/-	590/-	21065/-	105322/-	Class 5A & Above	6 months
12	Construction of Village panchayat office Building at village New Boradi Tal.Shirpur Dist. Dhule	2106448/-	590/-	21065/-	105322/-	Class 5A & Above	6 months
13	Construction of Village panchayat office Building at village Tembhepada Tal.Shirpur Dist. Dhule	2106448/-	590/-	21065/-	105322/-	Class 5A & Above	6 months
14	Construction of Village panchayat office Building at village Zendeanjan Tal.Shirpur Dist. Dhule	2106448/-	590/-	21065/-	105322/-	Class 5A & Above	6 months
15	Construction of Village panchayat office Building at village Malkatar Tal.Shirpur Dist. Dhule	2113935/-	590/-	21140/-	105697/-	Class 5A & Above	6 months

1. The complete bidding process will be online (e-tendering). All the notifications regarding this tender notice hereafter will be published online on website http://mahatenders.gov.in

Description	Start Date & Time	Expiry Date & Time
Bid document can be seen and downloaded from the website "http://mahatenders.gov.in" from	**29/08/2024 9.00 AM**	**05/09/2024 5.30 PM**
The bid can be submitted in electronic format on the website "http://mahatenders.gov.in" from	**29/08/2024 9.00 AM**	**05/09/2024 5.30 PM**
Technical Bids will be opened online if possible	**06/09/2024 at 5.30 PM Office of the Additional Chief Executive Officer, Zilla Parishad Dhule**	

4. The Tender fee and EMD amount shall be paid via online mode through NET BANKING on or before the bid submitting date to the given bank account.
5. Bid shall be treated as 'invalid' if scanned copies as mentioned in (4) above are not submitted online along with the bid.
6. Time and Date of opening of financial bids will be informed by e-mail to responsive bidder.
7. The successful bidder shall have to pay, half the Security Deposit in cash or in the form of approved security form and the balance is recoverable through running account bills at the percentage stipulated in the agreement.
8. The guidelines to download the tender document and online submission of bids and Procedure of tender opening can be downloaded from website "http://mahatenders.gov.in"
9. Maximum Time allowed for completion of each work is shown in above Table and defect liability period shall be as per GR date साबांवि/संकिर्ण-२०१८/प्र.क्र.११/इमारती-२/ दि.१४/१/२०१९ from the date of completion of work .
10. Right to reject or cancel any or all the tenders without assigning any reason thereof what so ever is reserved by the undersign.

Contractor No. of Corrections Executive Engineer

11. Earnest money which is 1 percent of the amount put to tender shall be only Through Net Banking. In any other form like cash or cheque will not be accepted.

12. The amount of earnest money will be forfeited in case of successful contractor does not pay the amount of initial security deposit within the time specified as stipulated by the Exe. Engineer and complete the contract documents. In all other cases earnest money will be refundable.

13. The successful bidder shall have to pay, half the Security Deposit in cash or in the form of approved security form and the balance is recoverable through running account bills at the percentage stipulated in the agreement.

14. The validity period of the tender is 120 days from the date of the opening of the tender.

15. In the event of failure of the tenderer to pay cash security deposit within 10 days (Unless extended in writing by the Ex. Engineer) from the date of receipt of notice (sent by Registered post) of acceptance of his tender, the amount of earnest money shall be forfeited to Government and the acceptance of his tender, shall be considered as withdrawn. Except that in the event of the notice of acceptance of the tender not being issued after 120 days of the date of opening of tenders, the tenderer shall, have the option (to be intimated in writing in good time before the expiry of 120 days period) of withdrawing his tender, in which case the earnest money shall be refunded in full. All the tenders shall be kept open for 120 days from the date of the tenders.

16. Earnest money of the un-successful tenderers will be refunded on their application only after an intimation of rejection of their tender is sent to them or on the expiry of the validity of the validity period whichever is earlier.

17. The acceptance of the tender may be intimated to the contractor telegraphically or otherwise and either by the officer competent to accept the tender or by higher authorities such as **Executive Engineer Works Division Zilla Parishad Dhule** and such intimation shall be deemed to be an intimation of acceptance of the tender given by the authority competent to accept the tender.

18. No pages should be removed from, added in, or replaced in the tender.

19.Examination of drawing and site conditions-The tenderer shall in his own interescarefully examine the drawing conditions of contract specifications etc. He shall also inspect the site and shall acquaint himself about the climate, physical and all other conditions prevailing at site, the nature, magnitude, special features, practicability of the works, all existing and required means of communications and access to site, availability of housing and other facilities, the availability of labour and material, labour camp site, stores and go downs etc. He shall obtain all necessary information as to the risks,contingencies and other circumstances which may effect and influence the tender. No claims on any of the above or any other factors will be entertained by the Government, should there be any discrepancy, doubt or obscurity as to the meaning of any of the tender documents, or as to the instructions to be observed by him. He shall set forth in writing such discrepancy or doubt or obscurity and submit the same to the Executive **Engineer Works Division Z. P. Dhule.**

20. The tender submitted by the tenderer shall remain valid for a period of 120 days from the date opening of tenders. Also see para 2 of General Rules etc. of the contract form.

21. The contractor (s) whose tender is accepted is required to note that no foreign exchange will be released by the Department.

22. Tenders, which do not fulfill all or any of the conditions or are incomplete in any respect are liable to summary rejection.

23. This notice inviting tender shall form part of the tender agreement.

24. Submit Bid Capacity documents Certified by Charted Accountant.

25. The successful tenderer will be required to produce to the satisfaction of the specified concerned authority avalid and concurrent license issued in his favour under the provision of the Contract Labour (Regular and Abolition) Act, 1970 before starting the work. Failure to do so, acceptance of the tender shall be liable to be withdrawn and security deposit forfeited.

26. Right to reject or cancel any or all the tender without assigning any reason there of whatever may be is reserved by the Tender committee.

27. Important Please Note – Tender Accept OR Reject and any changes in the tender processing rights are reserved to the committee and committee decision is final decision ain any case.

28. The Contractor / Firm shall be registered to Zilla Parishad Dhule.

29. No tender from the person directly or indirectly concern with state / central government shall be accepted.

30. The tenderer shall enter the percentage in figures and score out one of the words “below/above” in the B.O.Q excel sheet attached with the tender.

SD/-XXX
Executive Engineer
Works Division, Zilla Parishad Dhule.

SD/-XXX
Additional Chief Executive Officer
Zilla Parishad Dhule.

Contractor No. of Corrections Executive Engineer

FORM No.I
STATEMENT SHOWING WORK DONE IN ALL CLASSES OF CIVIL ENGINEERING CONSTRUCTION WORKS DURING LAST FIVE YEARS

Name of the Tenderer:-

Sr.no	Name of work	Amount put to tender/ tendered cost	Agreement no.	Date of commencement	Amount of work done during each of last five years (Rs. In Lakhs)					Amount of work still remaining to be executed 2024-25 (Rs. In Lakhs)	REmarks
					2019-20	2020-21	2021-22	2022-23	2023-24		
1	2	3	4	5	6	7	8	9	10	11	12

Specimen form

FORM No.II
LIST OF WORK TENDERED FOR AND IN HAND AS ON THE DATE OF SUBMISSION OF TENDER

Name of the Tenderer:-

Sr.no	Name of work	Place and country	Work in hand		Anticipated date of completion	Work tendered for			Remarks
			Tendered cost	Cost of remaining work		Date when decision is expected estimated cost	Stipulated date of period of completion		
1	2	3	4	5	6	7	8	9	10

Specimen form

FORM No.III
DETAILS OF WORKOF SIMILAR TYPE AND MAGNITUDE CARRIED OUT BY THE CONTRACTOR IN LAST FIVE YEARS
(2019-20 TO 2023-24)

Name of the Tenderer:-

Sr.no	Name of work	Cost of work	Date of starting	Stipulated date of period of completion	Actual date of completion	Remarks
1	2	3	4	5	6	7

Specimen form

Contractor No. of Corrections Executive Engineer

Site Visit Survey Report

1. Tender ID :-

2.Bidder Details Name of Agency / Bidder :-

3.Bidder Details Name and Designation:-

4.Details of Site Name of Work :-

5.Date of Site Visit :-

Accordingly, the site visit has been carried out, I hereby acknowledge that,

1) I Understood the site conditions and understood the details scope of work in the technical specification.

2) I have studied the site and schedule B / BOQ of the tender and ready to carry out the work as per tender conditions and specification of work.

Bidder Representative

Sign----------

Name----------

Date----------

Signature Not Verified

Digitally signed by MUKESH BHALCHANDRA THAKUR
Date: 2024.08.28 12:58:53 IST
Location: Maharashtra-MH

Contractor No. of Corrections Executive Engineer