DAKSHIN HARYANA BIJLI VITRAN NIGAM LIMITED

Related to-IT Goods/Services

S. No.	Name of Department	Name of Work with NIT no.	Tender Reference	Opening Date & Closing Date	Estimated Amount	Website of Department	Nodal Officer/Contact Details/Email
1	DHBVNL	**Engagement of an Agency for Providing on-Premises IT Infra As-a-Service (IaaS) and Development of Network Infra Along with NOC & SOC Facility on Capex and Further Managing the Facility for 5 years** NIT No 07/IT/Non Oracle IT Infra Upgrade/2023-24	2024_HBC_366479	Opening Date: 12.03.2024 (at 10:00 AM) & Closing Date: 10.04.2024 (at 03:00 PM)	40.02 Crore	www.dhbvn.org.in	Chief Technology Officer Email: ctorapdrp@dhbvn.org.in seit@dhbvn.org.in
For more details please visit https://www.dhbvn.org.in or https://etenders.hry.nic.in							

11/4/24

Chief Technology Officer
DHBVN, HISAR

DAKSHIN HARYANA BIJLI VITRAN NIGAM LIMITED

Related to-IT Goods/Services

S. No.	Name of Department	Name of Work with NIT no.	Tender Reference	Opening Date & Closing Date	Estimated Amount	Website of Department	Nodal Officer/Contact Details/Email
1	DHBVNL	**Engagement of an Agency for Providing on-Premises IT Infra As-a-Service (IaaS) and Development of Network Infra Along with NOC & SOC Facility on Capex and Further Managing the Facility for 5 years** NIT No 07/IT/Non Oracle IT Infra Upgrade/2023-24	2024_HBC_366479	Opening Date: 12.03.2024 (at 10:00 AM) & Closing Date: 10.04.2024 (at 03:00 PM)	40.02 Crore	www.dhbvn.org.in	Chief Technology Officer Email: ctorapdrp@dhbvn.org.in seit@dhbvn.org.in
For more details please visit https://www.dhbvn.org.in or https://etenders.hry.nic.in							

11/3/24

Chief Technology Officer
DHBVN, HISAR

Signature Not Verified

Digitally signed by Nitish Kumar Choubey
Date: 2024.08.10 18:21:42 IST
Location: Haryana-HR