# STANDARD BIDDING
# PROCUREMENT OF CIVIL WORKS

## PART II

## FORMS

**NAME OF WORK:** **Consrtuction of Boxculvert at Ch.84/200 on Deori to Korchi Road Section from Km 80/025 to 124/965 on Balaghat- Gondia-Amgaon-Deori-Korchi Road NH 543 tahsil :- Deori ,District:- Gondia in the State of Maharashtra**

सत्यमेव जयते

## GOVERNMENT OF INDIA

## MINISTRY OF ROAD TRANSPORT& HIGHWAYS

## DEPARTMENT OF ROAD TRANSPORT & HIGHWAYS

**Name of Work :- Consrtuction of Boxculvert at Ch.84/200 on Deori to Korchi Road Section from Km 80/025 to 124/965 on Balaghat- Gondia-Amgaon-Deori-Korchi Road NH 543 tahsil :- Deori ,District:- Gondia in the State of Maharashtra**

| Sr.No. | Subject | Name | Signature |
|---|---|---|---|
| 1 | Drafts Tender paper Prepared | Shri M.S.Nimbalkar<br>Sub Divisional Engineer,<br>National Highway Sub Division<br>No.3,Nagpur. | |
| 2 | Drafts Tender paper Checked | Shri S.S.Jagtap,<br>Executive Engineer,<br>National Highway Division,<br>Nagpur. | |
| | | Shri. Akhil Mehra, DAO<br>N.H. Division,<br>Nagpur | |
| 3 | Drafts Tender paper Check with Arithmetically | Shri: - P. B. Lande<br>Tender Clerk<br>N.H. Division Nagpur | |
| 4 | Rate of Schedule A Checked | Shri M.S.Nimbalkar<br>Sub Divisional Engineer,<br>National Highway Sub Division<br>No.3,Nagpur. | |

Certified that the rates and unit in Schedule-B Tender are verified as per sanctioned estimate by me.

**Executive Engineer,**
**National Highway Division,**
**Nagpur**

**GOVERNMENT OF MAHARASHTRA**
**NATIONAL HIGHWAY PROJECT**
**AGREEMENT NO----------**
**NATIONAL COMPETITIVE BIDDING**
**(CIVIL WORKS) (3rd Call)**

| | | |
|---|---|---|
| **NAME OF WORK** | **:** | **Consrtuction of Boxculvert at Ch.84/200 on Deori to Korchi Road Section from Km 80/025 to 124/965 on Balaghat- Gondia-Amgaon-Deori-Korchi Road NH 543 tahsil :- Deori ,District:- Gondia in the State of Maharashtra** |
| **PERIOD OF DOWNLOAD OF BIDDING DOCUMENT ONLINE** | **:** | FROM : 14/10/2024 to Time: 11.00 Hours To<br>: 21/10/2024 Time: 17.00 Hours |
| **TIME AND DATE OF PRE-BID CONFERENCE** | **:** | Date : 16/10/2024 Time 12.00 Hours |
| **BID SUBMISSION START** | **:** | Date : 14/10/2024 |
| **LAST DATE AND TIME FOR RECIEPT OF ONLINE BIDS (BID DUE DATE)** | **:** | Date : 21/10/2024 Time: 17.00 Hours |
| **DATE & TIME OF SUBMISSION OF BID SECURITY AND COST OF TENDER FEE DOCUMENT IN ORIGINAL** | **:** | Date : 22/10/2024 Time 15.00 Hours |
| **TIME, DATE OF OPENING TECHNICAL BIDS** | **:** | Date : 22/10/2024 Time 17.05 Hours |
| **TIME, DATE OF OPENING FINANCIAL BIDS** | **:** | TO BE ANNOUNCED LATER |
| **PLACE OF OPENING OF TECHNICAL BIDS** | | Superintending Engineer, National Highway Circle, Bungalow No.39/1, Civil Lines, Nagpur |
| **OFFICER INVITING BIDS** | | EXECUTIVE ENGINEER,<br>NATIONAL HIGHWAY DIVISION, NAGPUR.<br>**Address :**Public Works Department, Bungalow No.39/1, Civil Lines,Nagpur-440 001, ☎ : 2524829. |
| ~~**DETAILS OF PRE BID MEETING**~~ | | ~~Office of the S.E.N.H. Circle, Civil Lines, Nagpur~~ |

# GOVERNMENT OF MAHARASHTRA
# NATIONAL HIGHWAY PROJECT
# INVITATIONS FOR BIDS (IFB)
# NATIONAL COMPETITIVE BIDDING

NIT No.24/EENH/NGP/20224-25/ Date : 11/10/2024

The **Executive Engineer, National Highway Division, Nagpur** invites online bids for the construction of work detailed in the table.

## TABLE

| Package No | Name of Work | Approximate value of work ( Rs. ) | Bid Security ( Rs.) | Cost of documents ( Rs.) | Period of Completion |
|---|---|---|---|---|---|
| 1 | 3 | 4 | 5 | 6 | 7 |
| 01 | **Consrtuction of Boxculvert at Ch.84/200 on Deori to Korchi Road Section from Km 80/025 to 124/965 on Balaghat- Gondia-Amgaon-Deori-Korchi Road NH 543 tahsil :- Deori ,District:- Gondia in the State of Maharashtra** | **1,94,06,648/- (Excluding GST)** | **1,94,100** | **2,000/-** | **03 (Three)** Calendar months including monsoon. |

## PROCEDURE UNDER E-TENDERING INSTRUCTION TO BIDDERS

### DEFIEFINITIONS-

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using valid Digital Signature Certificates. The instructions given below are meant to assist the bidders in registering on the CPP Portal, prepare their bids in accordance with the requirements and submitting their bids online on the CPP Portal.
More information useful for submitting online bids on the CPP Portal may be obtained at: http://eprocure.gov.in/eprocure/app .

### REGISTRATION:

1) Bidders are required to enroll on the e-Procurement module of the Central Public Procurement Portal (URL: http://eprocure.gov.in/eprocure/app) by clicking on the link "**Online bidder Enrolment**" on the CPP Portal which is free of charge.
2) As part of the enrolment process, the bidders will be required to choose a unique username and assign a password for their accounts.
3) Bidders are advised to register their valid email address and mobile numbers as part of the registration process. These would be used for any communication from the CPP Portal.
4) Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate (Class II or Class III Certificates with signing key usage) issued by any Certifying Authority recognized by CCA India (e.g. Sify /(n)Code / eMudhra etc.), with their profile.
5) Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible to ensure that they do not lend their DSC's to others which may lead to misuse.
6) Bidder then logs in to the site through the secured log-in by entering their user ID / password and the password of the DSC / e-Token.
7) Cost of document towards payment of Rs.2000/- (Rupees Two Thousand only) [Cost of tender document Rs.2,000/- + 18% GST amounting to Rs. 360/- ] towards cost of Bid document.;
8) **A Bidder is required to submit, along with its BID, a BID Security of Rs.1,94,100/- the "BID Security"), refundable not later than 120 (One hundred & Twenty) days from the BID Due Date, except in the case of the Selected Bidder whose BID Security shall be retained till it has provided a Performance Security and Additional Performance Security (if any) as per the provision of this RFP and LOA. This Guarantee shall be transmitted through SFMS Gateway / In original directly through Bank to Executive Engineer, National Highway Division, Nagpur. The Bidders shall also submit Rs. 2000/- towards the cost of Tender [ Tender fee Rs.2000/- to be submitted online through the**

**portal "bharatkosh.gov.in (receipt / document in support of online payment to be submitted online on eporcure.gov.in and original copy to be submission with hard copy of bid) + 18% GST amounting to Rs.360/- through demand draft drawn in favour of Executive Engineer, National Highway Division, NAGPUR, to be paid and accounted for as GST by the Executive Engineer NH Division, NAGPUR.**

9) **1.2.5 Bidders are advised to examine the Project in greater detail, and to carry out, at their cost, such studies as may be required for submitting their respective BIDs for award of the contract including implementation of the Project.**

**SEARCHING FOR TENDER DOCUMENTS:**

1) There are various search options built in the CPP Portal, to facilitate bidders to search active tenders by several parameters. These parameters could include Tender ID, Organization Name, Location, Date, Value, etc. There is also an option of advanced search for tenders, wherein the bidders may combine a number of search parameters such as Organization Name, Form of Contract, Location, Date, Other keywords etc. to search for a tender published on the CPP Portal.
2) Once the bidders have selected the tenders they are interested in, they may download the required documents / tender schedules. These tenders can be moved to the respective 'My Tenders' folder. This would enable the CPP Portal to intimate the bidders through SMS / e-mail in case there is any corrigendum issued to the tender document.
3) The bidder should make a note of the unique Tender ID assigned to each tender, in case they want to obtain any clarification / help from the Helpdesk.

**PREPARATION OF BIDS:**

1) Bidder should take into account any corrigendum published on the tender document before submitting their bids.
2) Please go through the tender advertisement and the tender document carefully to understand the documents required to be submitted as part of the bid. Please note the number of covers in which the bid documents have to be submitted, the number of documents - including the names and content of each of the document that need to be submitted. Any deviations from these may lead to rejection of the bid.
3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG formats. Bid documents may be scanned with 100 dpi with black and white option which helps in reducing size of the scanned document.
4) To avoid the time and effort required in uploading the same set of standard documents which are required to be submitted as a part of every bid, a provision of uploading such standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to the bidders. Bidders can use "My Space" or ''Other Important Documents'' area available to them to upload such documents. These documents may be directly submitted from the "My Space" area while submitting a bid, and need not be uploaded again and again. This will lead to a reduction in the time required for bid submission process.

**SUBMISSION OF BIDS:**

1) Bidder should log into the site well in advance for bid submission so that they can upload the bid in time i.e. on or before the bid submission time. Bidder will be responsible for any delay due to other issues.
2) The bidder has to digitally sign and upload the required bid documents one by one as indicated in the tender document.
3) Bidder has to select the payment option as "offline" to pay the tender fee / EMD as applicable and enter details of the instrument.
4) Bidder should prepare the EMD as per the instructions specified in the tender document. The original should be posted/couriered/given in person to the concerned official, latest by the last date of bid submission or as specified in the tender documents. The details of the DD/any other accepted

instrument, physically sent, should tally with the details available in the scanned copy and the data entered during bid submission time. Otherwise the uploaded bid will be rejected.

5) Bidders are requested to note that they should necessarily submit their financial bids in the format provided and no other format is acceptable. If the price bid has been given as a standard BoQ format with the tender document, then the same is to be downloaded and to be filled by all the bidders. Bidders are required to download the BoQ file, open it and complete the white coloured (unprotected) cells with their respective financial quotes and other details (such as name of the bidder). No other cells should be changed. Once the details have been completed, the bidder should save it and submit it online, without changing the filename. If the BoQ file is found to be modified by the bidder, the bid will be rejected.
6) The server time (which is displayed on the bidders' dashboard) will be considered as the standard time for referencing the deadlines for submission of the bids by the bidders, opening of bids etc. The bidders should follow this time during bid submission.
7) All the documents being submitted by the bidders would be encrypted using PKI encryption techniques to ensure the secrecy of the data. The data entered cannot be viewed by unauthorized persons until the time of bid opening. The confidentiality of the bids is maintained using the secured Socket Layer 128 bit encryption technology. Data storage encryption of sensitive fields is done. Any bid document that is uploaded to the server is subjected to symmetric encryption using a system generated symmetric key. Further this key is subjected to asymmetric encryption using buyers/bid openers public keys. Overall, the uploaded tender documents become readable only after the tender opening by the authorized bid openers.
8) The uploaded tender documents become readable only after the tender opening by the authorized bid openers.
9) Upon the successful and timely submission of bids (i.e. after Clicking "Freeze Bid Submission" in the portal), the portal will give a successful bid submission message & a bid summary will be displayed with the bid no. and the date & time of submission of the bid with all other relevant details.
10) The bid summary has to be printed and kept as an acknowledgement of the submission of the bid. This acknowledgement may be used as an entry pass for any bid opening meetings.

~~Additional Instruction to Bidder~~
~~To participate for bidding bidders have to pay EMD in the form of FDR / Bank Guarantee issued from a bank in India in favour of Executive Engineer, National Highway Division, Nagpur. Demand Draft not accepted.~~ **DELETED**

Bids shall be submitted online only at CPPP website: https://eprocure.gov.in/eprocure/app.
Bid documents may be scanned with 100 dpi with black and white option which helps in reducing size of the scanned document.
Not more than one tender shall be submitted by one contactor or contractors having business Relationship. Under no circumstance will father and his son(s) or other close relations who have Business relationship with one another (i.e when one or more partner(s)/director(s) are common) is allowed to tender for the same contract as separate competitors. A breach of this condition will render the tenders of both parities liable to rejection.
5. Tenderer who has downloaded the tender from the Central Public Procurement Portal (CPPP) website https://eprocure.gov.in/eprocure/app shall not tamper/modify the tender form including Downloaded price bid template in any manner. In case if the same is found to be Tempered/modified in any manner, tender will be completely rejected and EMD would be forfeited and tenderer is liable to be banned from doing business with Ministry of Road Transport and Highways.
6. Intending tenderers are advised to visit Ministry of Road Transport and Highways website www.morth.nic.in and CPPP website https://eprocure.gov.in/eprocure/app regularly till closing date of submission of tender for any corrigendum /addendum/ amendment.

The envelope shall bear the submission address, Bid reference number with the heading as **"Consrtuction of Boxculvert at Ch.84/200 on Deori to Korchi Road Section from Km 80/025 to 124/965 on Balaghat- Gondia-Amgaon-Deori-Korchi Road NH 543 tahsil :- Deori ,District:- Gondia in the State of Maharashtra**

~~**BID SECURITY AND COST OF TENDER FEE DOCUMENT IN ORIGINAL**.~~

~~BID SECURITY AND COST OF GST Amount DOCUMENT IN ORIGINAL shall be submitted **on or before 11/01/2021 TIME 12.00** HOURS through speed post / R.P.A.D. or in person in any one of the following offices, failing which the tenderers bid will be treated as non responsive and his technical bid will not be opened.~~

~~(i) Executive Engineer, National Highway Division, PWD Campus, Bunglow No.39/1, Civil Lines, Nagpur.~~

~~(ii) Superintending Engineer, National Highway Circle, Bunglow No.39/1, Civil Lines, Nagpur.~~

~~(iii) Secretary, National Highway (P.W.) Konkan Bhavan, 5th Floor, Navi Mumbai.~~

~~(iv) Chief Engineer & Regional Officer, MoRTH, Konkan Bhavan, 5th Floor, Navi Mumbai.~~

~~For any assistance on the use of Electronic Tendering System, the Users may call the below numbers:~~

~~Landline No. 0120 4746889~~

**Executive Engineer,**
**National Highway Division,**
**Nagpur.**

# महाराष्ट्र शासन

## सार्वजनिक बांधकाम विभाग(राष्ट्रीय महामार्ग)

NOTICE INVITING e-TENDER

केंद्रशासनाच्या रस्ते वाहतूक व महामार्ग मंत्रालयाच्या विहित निविदा नमुन्यामध्ये (बाबनिहाय दराची,ब-२) सक्षम निविदाकारांकडून खालील कामांची ऑनलाईन निविदा महाराष्ट्र राज्याचे राज्यपाल यांच्या वतीने ई-निविदा प्रणालीद्वारे कार्यकारी अभियंता, राष्ट्रीयमहामार्ग विभाग,**नागपूर** यांच्या मार्फत मागविण्यात येत आहेत.

NIT No.06/EENH/NGP/2021-22/ Date : 03/08/2021.

**कामाचेनांव** :- **Consrtuction of Boxculvert at Ch.84/200 on Deori to Korchi Road Section from Km 80/025 to 124/965 on Balaghat- Gondia-Amgaon-Deori-Korchi Road NH 543 tahsil :- Deori ,District:- Gondia in the State of Maharashtra**

**कामाची अंदजित किंमत** :- रु.१,९४,०६,६४८/-

**निविदा सुरक्षा अनामत रक्कम** :- रु.१.९४ लाख

**निविदा संचाची किंमत** :- रु.२,०००/-

**कामपुर्णकरण्याचाकालावधी** :- ०३ (तीन) महिने पावसाळ्यासह

**निविदा डाउनलोड करण्याचा दिनांक**:- **11.10.2024**, १०.०० पासूनते **18.10.2024**, १७.००वाजेपर्यंत .

~~**निविदा पुर्व बैठकीचा दिनांक व वेळ** :- ----------, दुपारी १२.०० वाजता~~

**निविदापुर्व बैठकीचेठिकाण :-** Superintending Engineer, National Highway Circle, Bungalow No.39/1, Civil Lines, Nagpur.

**ऑनलाईन निविदा सादर करण्याचा शेवटचा दिनांक व वेळ**:- **11.10.2024**, वेळ १७.०० वाजेपर्यंत

**तांत्रीक निविदा उघडण्याचा दिनांक व वेळ** :- **18.10.2024**, वेळ १७.०५ वाजता

**तांत्रीक निविदा देकार उघडण्याचे ठिकाण** :- Superintending Engineer, National Highway Circle, Bungalow No.39/1, Civil Lines, Nagpur.

निविदाफॉर्मवइतरमाहितीसाठीhttps://www.eprocure.gov.inपहावी.

**टिप** :-कोणतेही कारण न देता सर्व निविदा नाकारण्याचा अधिकार खाली सही करणारयांनी राखून ठेवला आहे.

**सही/-**
**कार्यकारी अभियंता,**
**राष्ट्रीय महामार्ग विभाग,**
**नागपुर.**

GOVERNMENT OF MAHARSHTRA
PUBLIC WORKS DEPARTMENT
(National Highway)
NOTICE INVITING e-TENDER

**Online e-tenders are invited in the Ministry's Standard Bidding Document (Item rate Tender,B-2)onbehalfof Governor of Maharashtra from the intending bidders for the work detailed below by the Executive Engineer, National Highway Division, Nagpur.**

NIT No.06/EENH/NGP/2021-22/ Date : 03/08/2021.

**Name of work Consrtuction of Boxculvert at Ch.84/200 on Deori to Korchi Road Section from Km 80/025 to 124/965 on Balaghat- Gondia-Amgaon-Deori-Korchi Road NH 543 tahsil :- Deori ,District:- Gondia in the State of Maharashtra**

**Approximate value of work :-** Rs.1,94,06,648/-
**Bid Security :-** Rs. 1.94 lakhs
**Cost of Document :-** Rs.2,000/-
**Period of completion:-** 03 months (Three Months)
**Period of Document Download (Date & Time) :- 11.10.2024** from 10.00 Hrs to **18.10.2024** 17.00 Hrs
**Pre-bid Meeting date &time :- ----------** at 12:00 hrs
**Pre bid meeting place :-.** OFFICE OF THE Superintending Engineer, National Highway Circle, Bungalow No.39/1, Civil Lines, Nagpur.
Bid Submission Last Date & Time :- **11.10.2024** (upto 17.00 Hrs)
**Technical Bid Opening Place :- 18.10.2024** Time 17.05 Hours

**Last Date of Hard copy submission : The Successful Bidder has submitted original document after issue of LOA.**
Technical Bid Opening Place :- Superintending Engineer, National Highway Circle, Bungalow No.39/1, Civil Lines, Nagpur.
Detailed NIT Bid Document (corrigendum / Addendum if any) are available at Government of India Ministry of Road, Transport & Highways (MORT&H) through website https://morth.eproc.in

**Note:-** Right is reserved to reject any or all tenders without assigning any reason there of.

Sd/-
Executive Engineer
National Highway Division,
Nagpur

महाराष्ट्र शासन

सार्वजनिक बांधकाम विभाग (राष्ट्रीय महामार्ग)

NOTICE INVITING e-TENDER

केंद्रीय सड़क परीवहन और राजमार्ग मंत्रालय के विहीत नमुनापत्रकके आधारपर (बी-२ निविदा ऑनलाईन निविदा, महाराष्ट्र राज्यपाल व्दारा प्रदत अधिकार के अंतर्गत इच्छुक ठेकेदारोसे ई-निविदा प्रणाली के अंतर्गत निम्नलिखित काम के लिये कार्यपालक अभियंता, राष्ट्रीय महामार्ग विभाग. नागपुर व्दारा आमंत्रित की जाती है।

NIT No.06/EENH/NGP/2021-22/ Date : 03/08/2021.

कामकानाम— **Consrtuction of Boxculvert at Ch.84/200 on Deori to Korchi Road Section from Km 80/025 to 124/965 on Balaghat- Gondia-Amgaon-Deori-Korchi Road NH 543 tahsil :- Deori ,District:- Gondia in the State of Maharashtra**

**अनुमानितलागत** :- रु.1,94,06,648/-

**बयानाराशि** :- रु1.94 लाख

**निविदासंच की किमत** :-रु.२,०००/-

**समापन की अवधि** :- ०३ कैलेंडरमास

**निविदा पत्रक डाउनलोड करनेका तिथी** : **11.10.2024**, १०.०० बजे से **18.10.2024**, १७.०० बजेतक

~~**निविदा पूर्व बैठक की तिथी और समय** :- ---------- दोपहर १२.०० बजे~~

**निविदापूर्व बैठक की जगह**:- Superintending Engineer, National Highway Circle, Bunglow No.39/1, Civil Lines, Nagpur.

**ऑनलाईन निविदा प्रस्तुत करनेका आखरी दिनांक व समय** :- **11.10.2024** समय १७.०० बजेतक

**निविदासंचकी किमत और बयाणा राशी जमा करनेका आखरी तिथी**: : **The Successful Bidder has submitted original document after issue of LOA.**

**तांत्रीक निविदा खुलने का दिनांक व समय** :- **18.10.2024** समय १७.०५बजे

**तांत्रिक निविदा देकार खुलने की जगह** :- Superintending Engineer, National Highway Circle, Bunglow No.39/1, Civil Lines, Nagpur.

अन्यजानकारीकेलिये https://www.eprocure.gov.in देखे।

**टिप्पणी** :-बिना कारण बताऐं कोई या सभी निविदा रद्द करनेका अधिकार सक्षम अधिकारी को है।

**सही/-**

**कार्यकारी अभियंता,**

राष्ट्रीयमहामार्ग विभाग,
नागपुर

## SECTION 1 – INSTRUCTIONSTO BIDDERS(ITB)

## Refer SECTION 1
## Of
## PART I
## COMPLETE BIDDING DOCUMENT

## APPENDIX TO ITB

| | | Clause Reference With respect to Section – I. |
|---|---|---|
| 1. | Name of the Employer is **Chief Engineer, National Highway (P.W.) 5th floor, Konkan Bhavan, Navi Mumbai** on behalf of **Director General (RD) & SS, Ministry of Road Transport and Highways,Transport Bhavan,1,Parliament Street, New Delhi.** | [ Cl. 1.1] |

| | | |
|---|---|---|
| 2. | The last five years<br>2018 - 2019<br>2019 - 2020<br>2020 – 2021<br>2021-2022<br>2022-2023 | |
| 3. | The Average annual financial turnover amount is **Rs. 19.40 lacs (Rupees Nineteen lakh & Forty thousand Only)) over the last 5 years.** | [Cl. 4.4.3(a)] |
| 4. | Value of **proposed contract work of similar nature** is **Rs. 19.40 lacs (Rupees Nineteen lakh & Forty thousand Only) over the last 5 years.** | [Cl. 4.4.3(b)] |
| 5.<br><br>6<br><br>7.<br><br>8. | **Quantity of work are – DELETED**<br><br>**Liquid assets and/or availability of credit facilities is Rs. 9.70 Lacs Rupees Nine Lakh Seventy thousand only)**<br><br>**Price level of financial year 2010-21**<br><br>~~**The Pre-bid meeting will take place at OFFICE OF THE Superintending Engineer, National Highway Circle, Bunglow No.39/1, Civil Lines, Nagpur. on 11/05/2021 at 12.00 Hours**~~ | [Cl.4.5B(C)]<br><br>[Cl.4.5]<br><br>[Cl. 9.2.1] |
| 9. | The technical bid will be opened online at the Office of the Superintending Engineer, National Highway Circle, Bunglow No.39/1, Civil Lines, Nagpur. on 18.10.2024 at 17.05 Hours | |
| 10. | Address of the Employer **Chief Engineer, National Highway (Public Works Department) Konkan Bhavan, Navi Mumbai**<br>On behalf at Director General (RD&SS), Ministry of Road Transport and Highway, Transport Bhavan,1, Parliament Street, New Delhi. | [Cl. .l9.2(a)] |
| 11. | **Identification :**<br>**Bid for -**<br>Bid Reference : No.06/2021-22/<br>Do not open before **18.10.2024** upto 17.05 hours | [Cl. .19.2(b)] |
| 12. | The bid should be submitted latest by 10/08/2021 on or before 17.00hours. | [Cl. 20.1(a)] |
| 13. | The Financial bid will be opened at Office of Superintending Engineer, National Highway Circle, Bunglow No.39/1, Civil Lines, Nagpur at date to be notified later | [Cl.23.1] |
| 14. | Bid Securing Declaration in favour of **Executive Engineer, National Highway Division, Nagpur** payable at **Nagpur.**<br>**(Valid upto 165 days )** | [Cl.34.1] |

| | | |
|---|---|---|
| 15. | The name of Dispute Review Expert is **(to be notified later)** | [Cl.36.1] |
| 16. | Escalation factors (for the cost of works executed and financial figure to a common base value for works completed)<br><br>Year before — Multiply factor<br>One — 1.1<br>Two — 1.21<br>Three — 1.33<br>Four — 1.46<br>Five — 1.61 | |

# SECTION – 2
# QUALIFICATION INFORMATION

The information to be filled in by the bidder in the following pages will be used for purposes of post qualification as provided for in clause 4 of the Instructions to bidders. This information will not be incorporated in the contract

**1. For Individual Bidders**

1.1 Constitution or legal status of Bidder

**(Attach Copy)**

Place of registration: ----------

Principal place of business: ----------

Power of attorney of signatory of bid

**(Attach)**

1.2 Total value of civil Engineering

1.3 Construction work performed in the last five years.

2016-2017 ----------

2017-2018 ----------

2018-2019 ----------

2019-2020----------

2020-2021----------

(Rupees in Million)

1.3.1 Work performed as prime contractor, work performed in the past as a nominated sub-contractor will also be considered provided the Sub-contract involved execution of all main items of work described in the bid document, provided further that all other qualification criteria are satisfied (in the same name) on works of a similar nature over the last five years.

| Project Name | Name of the Employer | Description of work | Contract No. | Value of Contract (Rs. Crore) | Date of Issue of work order | Stipulated period of completion | Actual date of completion | Remarks explaining reasons for delay & work completed |
|---|---|---|---|---|---|---|---|---|
| | | | | | | | | |

# **1.3.2** Quantities of work executed as prime contractor, work performed in the past as a nominated sub-contractor will also be considered provided in the bid document, provided further that other qualification criteria are satisfied (in the same name and style) in the last five years.**

**DELETED**

| Year | Name of the work | Name of the Employer* | Quantity of work performed (Cum) @ Remarks | | | | | Remarks* (indicate Ref.) |
|---|---|---|---|---|---|---|---|---|
| | | | Cement Concrete | Earth Work | Granular Sub Base | Wet Mix Macadam | Bituminous Work | |
| 2014-15 | | | | | | | | |
| 2015-16 | | | | | | | | |
| 2016-17 | | | **DELETED** | | | | | |
| 2017-18 | | | | | | | | |
| 2018-19 | | | | | | | | |

**1.4** Information on Bid capacity (works for which bids have been submitted and works which are yet to be completed) as on the date of this bid.

**(A) Existing commitments and on-going works :**

| Description of work | place & State | Contract No. | Name & Address of employer | Value of Contract (Rs. Cr.) | stipulated period of completion | Value of works* remaining to be completed (Rs. Cr.) | Anticipated date of completion. |
|---|---|---|---|---|---|---|---|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 |
| | | | | | | | |

# *Deleted.*

**(B) Works for which bids already submitted**:

| Description of work | Place & State | Name and Address of Employer | Estimated value of Works ( Rs. Cr. ) | Stipulated period of completion | Date when decision is expected | Remark, if any |
|---|---|---|---|---|---|---|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 |
| | | | | | | |

1.5 Availability of key items of Contractor's Equipment essential for carrying out the Works [Ref. Clause 4.4.5]. The Bidder should list all the information requested below. Refer also to Sub-Clause 4.3(d) of the Instructions to Bidders.

| Item of Equipment | Requirement | | Availability Proposal | | | Remark (from whom to be purchased) |
|---|---|---|---|---|---|---|
| | No. | Capacity | Owned | Nos./ Capacity | Age / Condition | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |

1.6 Qualification and experience of key personnel required for administration and execution of the contract [Ref. 4.5.4]. Attach biographical data. Refer also to Sub-Clause 4.3 (e) of instructions to Bidders and Sub Clause 9.1 of the Conditions of Contract.

| Position | Name | Qualification | Year of Experience (General) | Year of Experience in the proposed position. |
|---|---|---|---|---|
| Site Engineer | | | | |
| Plant Engineer | | | | |

1.7 Proposed Sub-Contracts and firms involved [Refer ITB Clause 4.3 (K)]

| Sanctions of the works | Value of Sub-Contract | Sub-Contract (Name & Address) | Experience in similar work |
|---|---|---|---|
| | | | |
| | | | |

1.8 Financial reports for the last five years: balance sheets, profit & loss statements, auditor's reports (in case of companies /corporation) etc. List them below and attach copies.

1.9 Evidence of access to financial resources to meet the qualification requirements: cash in hand. Lines of credit etc. List them below and attach copies of support documents.

1.10 Name, address and telephone, telex and fax numbers of the bidder's bankers who may provide reference if contacted by the Employer.

1.11 Information on litigation history in which the bidder is involved.

| Other party (ies) | Employer | Cause of Dispute | Amount involved | Remarks showing present status |
|---|---|---|---|---|
| | | | | |

1.12 Statement compliance under the requirements of Sub Clause 3.2of the instructions to Bidders. (Name of Consultant engaged for project preparation is ----------

--- **DELETED**

1.13 Proposed work method and schedule. The bidder should attach descriptions, drawings and charts as necessary to comply with the requirements of the bidding Documents. [Refer ITB Clause 4.1 & 4.3(1)]

1.14 Programme

1.15 Quality Assurance Programme

**2 Deleted**

**3 Additional Requirements**

3.1 Bidders should provide any additional information required to fulfil the requirements of clause 4 of the Instructions to the Bidders, if applicable.

(i) Affidavit

(ii) Undertaking.

**SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITYOF CREDIT FACILITIES**
**(CLAUSE 4.3 (g) OF ITB)**
**BANK CERTIFICATE**

This is to certify that M/s. _____ is a reputed company with a good financial standing.

If the contract for the work, namely _____ is awarded to the above firm, we shall be able to provide overdraft/credit facilities to the extent of Rs _____ to meet their working capital requirements for executing the above contact during the contract period.

---

(Signature)
Name of Bank
Senior Bank Manager
Address of the Bank

# AFFIDAVIT

1. I, the undersigned, do hereby certify that all the statements made in the required attachments are true and correct.

2. The undersigned also hereby certifies that neither our firm M/s. _____ have not abandoned any work on National Highways in India nor any contract awarded to us for such works have not been rescinded, during last five years prior to the date of this bid.

3. The undersigned hereby authorise(s) and request(s) any bank, person, firm or corporation to furnish pertinent information deemed necessary and requested by the Department to verify this statement or regarding my (our) competence and general reputation.

4. The undersigned understand and agrees that further qualifying information may be requested and agrees to furnish any such information at the request of the Department / Project implementing agency.

_____(Signed by Authorised Officer of the Firm)

_____

Title of Officer

_____

Name of Firm

_____

DATE

# UNDERTAKING

I, the undersigned, do hereby undertake that our firm M/s. _____

would invest minimum cash upto 25% of the value of work during implementation of the Contract.

_____

(Signed by Authorised Officer of the Firm)

_____

Title of Officer

_____

Name of Firm

_____

DATE

# SECTION – 3

## CONDITIONS OF CONTRACT

**Refer SECTION - 3**

**Of**

**PART I**

**COMPLETE BIDDING DOCUMENT**

# SECTION – 4

## CONTRACT DATA

# CONTRACT DATA

| Items marked "N/A" do not apply in this Contract | | | Clause Reference with respect to Section - 3 |
|---|---|---|---|
| **1.** | The Employer is<br>Name :**The Chief Engineer, National Highway (P.W.),**(on behalf of Director General ( RD) & S.S., Ministry of Road Transport and Highways, Transport Bhavan, 1, Parliament Street, New Delhi.)<br>Address : **5th Floor, Room No.526 Konkan Bhavan, Navi Mumbai. Pin 400 614** | | [Cl.1.1] |
| **2.** | The Engineer is **Executive Engineer, National Highway Division, Nagpur.** | | |
| **3.** | The Dispute Review Expert appointed jointly by the employer and Contractor is: | | [Cl.1.1] |
| | * Name : (To be notified later) | | |
| | *Address: | | |
| **4.** | The Defects Liability Period is ( 60 months) from the date of Completion. | | [Cl.1.1 & 35] |
| **5.** | The Start Date shall be 7 days from the date of issue of the Notice to proceed with the work. | | [Cl.1.1] |
| **6.** | The Intended Completion Date for the whole of the Works is **3 (Three)** months including monsoon period after start of work with the following milestones: | | [Cl.1.1, 17 & 28] |
| | **Milestone dates:** | | [Cl.2.2, & 49.1] |
| | **Physical Works to be completed** | **Period from the start date** | |
| **i)** | Milestone-I 40 % of the contract price | 01 (One) months | |
| **ii)** | Milestone-II 100 % of the contract price | 03 (Three ) months | |
| **7.** | The site is located before Near Salai Village (Km.84/100) and end (Km 84/200) Deori Korchi Road NH 543 & District Gondia in the state of Maharashtra | | [Cl.1.1] |
| **8.** | The name and identification number of the Contract is : **/2024-25** | | [Cl.1.1] |

| | | |
|---|---|---|
| **9** | The work consist of providing earth work in embankment with approved materials, construction of granular sub-base by providing close graded Material, dry lean cement concrete Sub- base over a prepared sub-grade, Providing and laying in-situ M40 Grade unreinforced plain cement concrete pavement. **Work shall, inter alia, include the following, as specified or as directed:**<br>**(A) Road Works.** | [Cl.1.1] |
| | **Site Clearance :**Setting-out and layout; widening of existing carriageway and strengthening including camber corrections , construction of new road /parallel service road, bituminous pavements, bituminous macadam, constructions of side shoulder, breast wall with C.C. gutter, earth work, remodelling /construction of drainage channels, flumes, guard posts and guard other, construction/extension of cross drainage works, bridges, approaches and other related stones, road markings, road signs and protective works for roads/bridges, all aspects of quality assurance of various components of the works, rectification of defects in the completed works during the Defect Liability Period submission of "As built" drawings and any other related documents and other item of work as may be required to be carried out for completing the works in accordance with the drawings and provisions of the contract to ensure safety. | |
| | **(B) Bridge Work -Box Culvert**<br>**(C) Other Items**<br>Any other items as required to fulfil all contractual obligations as per the Bid documents. | [ Cl. 1.1 ] |
| **10.** | The following documents also form part of the Contract:<br>**Addendum issued under clause 9.2.4. persuant to clause 10 if any** | [ Cl. 2.3(9) ] |
| **11.** | The law, which applies to the Contract, is the **law of Union of India.** | [ Cl. 3.1 ] |
| **12.** | The language of the Contract documents is **English** | [ Cl. 3.1 ] |
| **13.** | Limit of subcontracting – 50% of the Initial Contract Price | [ Cl. 7.1 ] |
| **14.** | The Schedule of Other Contractors – NIL- | [ Cl. 8 ] |
| **15.** | The Schedule of Key personnel - As per Annex-II to section I | [Cl. 9] |
| **16.** | The minimum insurance cover for physical property, injury and death is Rs.5 lakhs per occurrence with the number of occurrences limited to four. After each occurrence, Contractor will pay additional premium necessary to make insurance valid for four occurrences always. | [Cl. 13] |
| **17.** | Site investigation report – To be assessed by the contractor | [Cl. 14] |
| **18.** | The site possession Dates shall be within seven days from issue of notice to proceed with the work. | [Cl. 21] |
| 19. | Fees and types of reimbursable expenses to be paid to the Dispute Review Board (To be inserted later) | [Cl. 25] |

| | | | |
|---|---|---|---|
| 20. | Appointing Authority for the Dispute Review Board -council, Indian Roads Congress, New Delhi. | | [Cl. 26] |
| 21. | The period for submission of the programme for approval of Engineer shall be 21 days from the issue of letter of Acceptance | | [Cl. 27.1] |
| 22. | The period between programme updates shall be **90 days.** | | [Cl. 27.3] |
| 23. | The amount to be withheld for late submission of an update programme shall be **Rs. 5.00 lakhs.** | | [Cl. 27.3] |
| 24. | The following events shall also be Compensation Events: | | [Cl. 44] |
| | Substantially adverse ground conditions encountered during the course of execution of work not provided for in the bidding document – | | |
| | (i) | Removal of underground utilities detected subsequently | |
| | (ii) | Significant change in classification of soil requiring additional mobilisation by the contractor e.g. ordinary soil to rock excavation | |
| | (iii) | Removal of unsuitable material like marsh, debris dumps etc. not caused by the contractor | |
| | (iv) | Artesian conditions. | |
| | (v) | Seepage, erosion, landslide | |
| | (vi) | River training requiring protection of permanent work | |
| | (vii) | Presence of historical, archaeological or religious structures, monuments interfering with the works | |
| | (viii) | Restriction of access to ground imposed by civil. judicial, or military authority. | |
| **25.** | The currency of the Contract is Indian Rupees | | [Cl. 46] |
| ~~**26.**~~ | ~~The formula (e) for adjustment of prices are:~~ | | ~~[Cl. 47]~~ |
| | ~~R = value of work as defined in Clause 47.1 of conditions of Contract~~ | | |
| ~~**Adjustment For Labour Component :**~~ | | | |
| ~~**(i)**~~ | ~~Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance with the following formula;~~ | | |
| | ~~$V_L = 0.85 \times P_l \times R \times [(L_i - L_o) / L_o] \div 100$~~ | | |
| | ~~$V_L$ = Increase or decrease in the cost of work during the month under consideration due to changes in rates for local labour.~~ | | |
| | ~~$L_o$ = The consumer price index for industrial workers for the state on 28 days preceding the date of opening of bids as published by Labour Bureau, Ministry of Labour, Government of India.~~ | | |
| | ~~$L_i$ = The Consumer Price Index for industrial workers for the state for the month under consideration as published by Labour Bureau, Ministry of Labour, Government of India.~~ | | |
| | ~~$P_l$ = Percentage of labour component of work.~~ | | |
| ~~**Adjustment For Cement Component :**~~ | | | |
| ~~**(ii)**~~ | ~~Price adjustment for increase or decrease in the cost of Cement shall be paid in accordance with the following formula :~~ | | |

DELETED

| | | |
|---|---|---|
| | ~~Vc = 0.85 x Pc x R x [ (Ci – Co) /Co]~~<br>~~100~~ | |
| | ~~Vc = Increase or decrease in the cost of work during the month under consideration due to changes in rates for cement~~ | |
| | ~~Co = The all India wholesale price index for cement of 28 days preceding the date of opening of Bids as published by the Ministry of Industrial Development, Government of India, New Delhi.~~ | |
| | ~~$C_i$= The all India average wholesale price index for cement for the month under consideration as published by the Ministry of Industrial Development, Government of India, New Delhi.~~ | |
| | ~~Pc = Percentage of cement component of the work.~~ | |

| | | |
|---|---|---|
| ~~**Adjustment For Steel Component :**~~ | | |
| ~~**(iii)**~~ | ~~Price adjustment for increase or decrease in the cost of steel shall be paid in accordance with the following formula :~~ | |
| | ~~Vs = 0.85 x PS x R x (Si – So) / So~~<br>~~100~~ | |
| | ~~Vs = Increase or decrease in the cost of work during the month under consideration due to changes in rate for Steel.~~ | |
| | ~~So = The all India wholesale price index for4 Steel (Bars & Rods) on 28 days preceding the date of opening of Bids as published by the Ministry of Industrial Development, Government of India, New Delhi.~~ | |
| | ~~Si = The all India wholesale price index for4 Steel (Bars & Rods) on 28 days preceding the date of opening of Bids as published by the Ministry of Industrial Development, Government of India, New Delhi.~~ | |
| | ~~Pc = Percentage of cement component of the work.~~ | |
| | ~~***Note :- For the application of this clause, index of Bars and Rods has been chosen to represent steel group.***~~ | |

DELETED

DELETED

**~~(iv)~~ ~~Adjustment For Bitumen Component :~~**

~~Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance with the following formula;~~

~~$V_b = 0.85 \times P_b / 100 \times R \times (B_i - B_o) / B_o$~~

~~$V_b$ = Increase or decrease in the cost of work during the month under consideration due to changes in rates for bitumen.~~

~~$B_o$ = The official retail price of bitumen at the IOC depot at nearest centre on the day 28 days prior to the date of opening of bids.~~

~~$B_i$ = The official retail price of bitumen at the IOC depot at nearest centre for the 15th day of the month under consideration~~

~~$P_b$ = Percentage of bitumen component of the work.~~

**~~(v)~~ ~~Adjustment of POL (Fuel and Lubricant) Component~~**

~~Price adjustment for increase or decrease in the cost of POL (fuel and lubricant) shall be paid in accordance with the following formula;~~

~~$V_f = 0.85 \times P_f / 100 \times R \times (F_i - F_o) / F_o$~~

~~$V_f$ = increase or decrease in the cost of work during the month under consideration due to changes in rates for fuel & lubricants.~~

~~$F_o$ = The official retail price of High speed Diesel at the existing consumer pumps of IOC depot at nearest centre on the day 28 days prior to the date of opening of bids.~~

~~$F_i$ = The official retail price of HSD at the existing consumer pumps of IOC at nearest centre for the 15th day of month of the under consideration..~~

~~$P_f$ =Percentage of fuel & lubricants component of the work.~~

~~***Note*** *: For the application of this clause, the price of High Speed Diesel & Oil has been chosen to represent fuel & lubricants group.*~~

**~~Adjustment of Plant and Machinery Spares Component :~~**

**~~(vi)~~** ~~Price adjustment for increase or decrease in the cost of plant and machinery spares procured by the contractor shall be paid in accordance with the following formula ;~~

~~$Vp = 0.85 \times Pp / 100 \times (Pi - Po) / Po$~~

~~Vp = Increase or decrease in the cost of work during the month under consideration due to changes in rates for plant and machinery spares.~~

~~Po = The all India wholesale price index for Heavy Machinery and Parts on 28 days preceding the date of opening of Bids as published by the Ministry of Industrial Development, Government of India, New Delhi.~~

~~Pi = The all India average wholesale price index for heavy machinery and parts for the month under consideration as published by the Ministry of Industrial Development, Government of India, New Delhi.~~

DELETED

~~PP = Percentage of plant and machinery spares component of the work~~

~~***Note :-*** *For the application of this clause, index of Heavy Machinery and parts has been chosen to represent the plant and machinery spare group.*~~

**~~Adjustment of Other Materials Component :~~**

**~~(vii)~~** ~~Price adjustment for increase or decrease in the cost of local materials other than cement, Steel, bitumen, and POL procured by the contractor shall be paid in accordance with the following formula;~~ ~~[Cl. 49]~~

$V_m = 0.85 \times P_m / 100 \times R \times (M_i - M_o) / M_o$

$V_m$ = ~~Increase or decrease in the cost of work during the month under consideration due to changes in rates for local materials other than cement, Steel, bitumen, and POL .~~ ~~[Cl. 50]~~

$M_o$ = ~~The all India wholesale price index (all Commodities) on 28 days preceding the date of opening of Bids as published by the Ministry of Industrial Development, Government of India, New Delhi.~~ ~~[Cl. 50]~~

$M_i$ = ~~The all India wholesale price index (all Commodities) on for the month under consideration as published by the Ministry of Industrial Development, Government of India, New Delhi.~~ ~~[Cl. 51 & 52]~~

$P_m$ = ~~Percentage of local material component (other than cement, steel, bitumen and POL) of the work.~~

~~The following percentages will govern the price adjustment for the entire contract :~~

| | | | |
|---|---|---|---|
| ~~1~~ | ~~Labour~~ | ~~$P_l$ =~~ | ~~**00%**~~ |
| ~~2~~ | ~~Cement~~ | ~~$P_c$ =~~ | ~~**00 %**~~ |
| ~~3~~ | ~~Steel~~ | ~~$P_s$ =~~ | ~~**00 %**~~ |
| ~~4~~ | ~~Bitumen~~ | ~~$P_b$ =~~ | ~~**00%**~~ |
| ~~5~~ | ~~POL~~ | ~~$P_f$ =~~ | ~~**00%**~~ |
| ~~6~~ | ~~Plant & Machinery Spares~~ | ~~$P_p$ =~~ | ~~**00%**~~ |
| ~~7~~ | ~~Other Materials~~ | ~~$P_m$ =~~ | ~~**00%**~~ |
| | | ~~Total~~ | ~~**00 %**~~ |

**27.** The Proportion of payments retained (retention money) shall be 6 % from each bill subject to a maximum of 5 % of final contract price. [Cl. 48]

DELETED

| | | | |
|---|---|---|---|
| **28.** | Amount of liquidated damages for delay in completion of works | **(I) for Whole of work**<br>(1/2000)th of the initial contract price rounded off to the nearest thousand per day i.e. **Rs. Rs.9710/-(Rs. Nine Thousand Seven Hundred & Teny only)** per day<br>**(II) for sectional completion**<br>(Whatever specified in Item 6 of Contract Data) - (1/200)th of initial contract price for section of work under<br>**(i) Milestone- I** rounded off to the nearest thousand per day i.e. **97,000/-(Rs. Ninety Seven Thousand only)**per day.<br>(Whatever specified in Item 6 of Contract Data) - (1/200)th of initial contract price for section of work under.<br>**(III) for sectional completion**<br>**(ii) Milestone-**II rounded off to the nearest thousand per day i.e. **97,000/-(Rs. Ninety Seven Thousand only)**per day. | [Cl. 49] |
| **29** | Maximum limit of liquidated damages for delay in completion of work. | 10 percent of the Initial contract Price rounded off to the nearest thousand. i.e. **Rs. 19,40,700/- (Rs. Nineteen Lakh Fourty Thousand & Seven Hundred only)** | [Cl. 49] |
| **30.** | ~~Amount of Bonus for early completion of whole of the works~~<br>**DELETED** | ~~1 percent of the Initial contract Price (Part of a month to be excluded), rounded off to the nearest thousand. Per month.~~ | [Cl. 50] |
| **31.** | ~~Maximum limit of bonus for early completion of work~~<br>**DELETED** | ~~6 percent of the contract price rounded off to the nearest thousand.~~ | [Cl. 50] |
| ~~**32.**~~ | ~~The amounts of the advance payment are.~~ | | [Cl. 51 & 52] |

DELETED

| Nature of advance | Amount (Rs) | Conditions to be fulfilled |
|---|---|---|
| i. **Mobilization** **DELETED** | ~~10% of the Contract price~~ | ~~On submission of unconditional Bank Guarantee (to be drawn before the end of 20% of Contract Period). The Contractor may furnish four bank Guarantees of 2.5% each, Valid for full period.~~ |
| ii. ~~*EQUIPMENT~~ **DELETED** | ~~90% for new and 50% of depreciated value for old equipment. Total amount will be subject to a maximum of 5 % of the Contract Price.~~ | ~~After equipment is brought to site (provided the Engineer is satisfied that the equipment is required for performance of the contract) and on submission of an additional Bank Guarantee for amount of advance.~~ |
| ~~iii.~~ ~~* Secured advance for non-perishable materials brought to site~~ | ~~75% of Invoice Value~~ | ~~a) The materials are in accordance with the specification for works.~~<br><br>~~b) Such materials have been delivered to site and are properly stored and protected against damage or deterioration to the satisfaction of the Engineer. The Contractor shall store the bulk material in measurable stacks;~~<br><br>~~c) The Contractor's records of the requirements, orders, receipt and use of materials are kept in a form approved by the Engineer and such records shall be available for inspection by the Engineer.~~<br><br>~~d) The contractor has submitted with his monthly statement the estimated value of the materials on site together with such documents as may be required by the Engineer for the purpose of valuation of the materials and providing evidence of ownership and payment thereof.~~<br>~~e) Ownership of such materials shall be deemed to vest in the Employer for which the Contractor has submitted an Indemnity Bond in an acceptable format, and~~<br>~~f) The quantities of materials are not excessive and shall be used within a reasonable time as determined by the Engineer.~~ |

~~(The advance payment will be paid to the Contractor no later than 28 days after fulfilment of the above conditions)~~

~~Repayment of advance payment for mobilization and equipment:~~ ~~[Cl. 51.3]~~

~~33.~~

~~The advance loan shall be repaid with percentage deductions from the interim payments certified by the Engineer under the Contract. Deductions shall commence in the next Interim Payment Certificate following that in which the total of all such payments to the Contractor has reached not less than 20 percent of the Contract Price or 6 (Six) months from the date of payment of first instalment of advance, whichever period concludes earlier, and shall be made at the rate of 20 percent of the amounts of all Interim Payment Certificates until such time as the loan has been repaid, always provided that the loan shall be completely repaid prior to the expiry of the original time for completion pursuant to Clauses 17 and 28.~~

~~34.~~ ~~Repayment of Secured advance~~ ~~[Cl. 51.4]~~

~~The advance shall be repaid from each monthly payments to the extent materials [for which advance was previously paid pursuant to Clause 51.4 of G. C. C. ] have been incorporated into the works.~~

**35.** The Securities shall be for the following minimum amounts equivalent as a percentage of the Contract Price: [Cl. 52]

Performance Security for 5 percent of contract price plus Rs..... (to be decided after evaluation of the bid) as additional security in terms of ITB Clause 29.5

The Standard form of Performance Security acceptable to the Employer shall be an <u>unconditional</u> Bank Guarantee of the type as presented in Section 8 of the Bidding Documents.

**36.** The Schedule of Operating and Maintenance Manuals .....N/A [Cl. 58]

**37.** The date by which "as-built' drawings (in scale as directed) in 2 sets are required is within 28 days of issue of certificate of completion of whole or section of the work, as the case may be. [Cl. 58]

**38.** The amount to be withheld for failing to supply "as-built" drawings by the date required is **Rs. 5.00 Lakh.** [Cl. 58]

**39.** The following events shall also be fundamental breach of contract : "The Contractor has contravened Sub-Clause 7.1 and Clause 9 of GCC." [Cl. 59.2]

**40.** The Percentage to apply to the value of the work not completed representing the Employer's additional cost for completing the Works shall be 20 percent. [3, Cl. 60]

# SECTION – 5

## TECHNICAL SPECIFICATION

**Refer SECTION - 5**

**Of**

**PART I**

**COMPLETE BIDDING DOCUMENT**

# SECTION – 6

## FORM OF BID

# FORM OF BID #

**Description of the Work Consrtuction of Boxculvert at Ch.84/200 on Deori to Korchi Road Section from Km 80/025 to 124/965 on Balaghat- Gondia-Amgaon-Deori-Korchi Road NH 543 tahsil :- Deori ,District:- Gondia in the State of Maharashtra** National Highway Division,

**Nagpur.**
**Address :** Public Works Department, Bunglow No.39/1, Civil Lines, Nagpur-440 001, ☎ : 2524829.

1. We offer to execute the works described above and remedy any defects therein in conformity with the conditions of contract, specification, drawings, Bill of Quantities and Addenda for the sum(s) of
2. We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably possible after the receipt of the Engineer's notice to commence and to complete the whole of the Works comprised in the Contract within the time stated in the document.
3. We agree to abide by this Bid for the period of 120 days from the date fixed for receiving the same and it shall remain binding upon us and may be accepted at any time before the expiration of that period.
4. Unless and until a format Agreement is prepare and executed this Bid, together with your written acceptance thereof, shall constitute a binding contract between us.
5. We understand that you are not bound to accept the lowest or any tender you may receive.
6. We accept the appointment of Shri. ..... as the Dispute Review Expert.

(OR)

We do not accept the appointment of Shri. ..... as the Dispute Review Expert and propose instead that Shri. ..... be appointed as Dispute Review Expert, whose BIO-DATA is attached.

Dated this ..... day of ..... 20.....

Signature _____ in the capacity of _____duly authorised sign bids for and on behalf of ..... (in block capitals or typed)

Address

.....

Witness

.....

Address

.....

Occupation

.....

# Note-The bidder will submit this form online without his financial offer. The bidder shall fill the rates online in the BOQ sheet provided in the e-tender portal only.

# SECTION – 7

## BILL OF QUANTITIES

# BILL OF QUANTITIES

## Preamble

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, Conditions of Contract, Technical Specifications and Drawings.
2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to provide a common basis for bidding. The basis of payment will be the actual quantities of work ordered and carried out, as measured by the Contractor and verified by the Engineer and valued at the rates and prices tendered in the priced Bill of Quantities, where applicable and otherwise at such rates and prices as the Engineer may fix within the terms of the Contract.
3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise provided under the Contract, include all constructional plant, labour, supervision, materials, erection, maintenance, insurance, profit, taxes and duties, together with all general risks, liabilities and obligations set out or implied in the Contract.
4. The rates and prices shall be quoted entirely in Indian Currency.
5. A rate or price shall be entered against each item in the Bill of Quantities, whether quantities are stated or not. The cost of items against which the Contractor has failed to enter a rate or price shall deemed to be covered by other rates and prices entered in the Bill of Quantities.
6. The whole cost of complying with the provisions of the Contract shall be included in the terms provided in the priced Bill of Quantities and where no items are provided the cost shall be deemed to be distributed among the rates and prices entered for the related Items of Work.
7. General directions and descriptions of work and materials are not necessarily repeated or summarized in the Bill of Quantities. References to the relevant sections of the contract documentation shall be made before entering rates or prices against each item in the Bill of Quantities.
8. The method of measurement of completed items of work for payment shall be in accordance with the specification for Road and Bridge Works published by the Ministry of Road Transport & Highways, ($V^{th}$Revision) April 2013.
9. Errors will be corrected by the Employer for any arithmetic errors pursuant to Clause 29 of the Instructions to Bidders.
10. Rock is defined as all materials which, in the opinion of the Engineer, require blasting or the use of metal wedges and sledge hammers or the use of compressed air drilling for its removal and which cannot be extracted by ripping with a tractor of at least 150 kw with a single rear mounted heavy duty ripper.

## SCHEDULE OF MATERIALS

**(To be Brought by the Contractor at his own cost )**

**NAME OF WORK :- CONSTRUCTION OF C.C. PAVEMENT IN KM 106+450 TO 106+550 ON NAGPUR-UMRED-NAGBHID-BRAMHAPURI-ARMORI ROAD (NH-353D)**

| Sr. No. | Item of work | Approximate Quantity to be brought | Unit | Remarks |
|---|---|---|---|---|
| 1. | Cement | As per requirement | MT | Contractor should bring materials @ site as per Specifications and of good quality as and when required as per progress of work. |

**Sub Division Engineer,**
**National Highway Sub Division No.3,**
**Nagpur**

**Executive Engineer,**
**National Highway Division,**
**Nagpur**

## SCHEDULE 'A'

**NAME OF WORK :- Consrtuction of Boxculvert at Ch.84/200 on Deori to Korchi Road Section from Km 80/025 to 124/965 on Balaghat- Gondia-Amgaon-Deori-Korchi Road NH 543 tahsil :- Deori ,District:- Gondia in the State of Maharashtra**

**(Schedule of Materials to be supplied by the Department)**

| Sr. No. | Item of Material | Approximate Quantity to be supplied | Unit | Rate at which the materi will be charged to the contractor | | Placeofof delivery |
|---|---|---|---|---|---|---|
| | | | | In Figure | In Words | |
| | ---------- | Nil | ---------- | ---------- | | |

Note: 1) The persons or firm submitting the tender should see that the rates in the above schedule are filled up by the Executive Engineer on the issue of the form prior to submission of the tender.

2) Contractors will have to make arrangement themselves for securing structural steel under the permit to be obtained by themselves. Department will however tender necessary help to contractor.

3) Empty Tar drums are the property of department. If the Contractor has not returned empty tar drums to department recovery at the rate of Rs. 50/- per drum will be made from the contractor.

4) 40% of the empty cement bags issued to the contractor are to be returned to the department. Otherwise recovery at the rate of Rs. 5/- per bag will be made from the contractor.

# BILL OF QUANTITIES

***Name of Work -*** CONSTRUCTION OF C.C. PAVEMENT IN KM 106+450 TO 106+550 ON NAGPUR-UMRED-NAGBHID-BRAMHAPURI-ARMORI ROAD (NH-353D)

| *Sr. No.* | *ITEM OF WORK* | *QUANTITY MAY BE MORE OR LESS* | *UNIT* | *RATE IN FIG.* | *IN WORDS* | *AMOUNT (Rs.)* |
|---|---|---|---|---|---|---|
| 1 | Excavation for foundation in earth, soils of all types, sand, gravel, soft murum including shoring and strutting, dewatering as necessary and disposing off excavated stuff as directed etc. complete. ( By Mechanical Means )<br>a) Upto 1.50m lift Normal Rate<br>b) 1.50m to 3.00m lift, Add 10%<br>c) 3.00m to 4.50m lift, Add 20%<br>d) 4.50m to 6.0m lift, Add 30% | 691.60<br><br>1236.28 | Per Cubic meter | | | |
| 2 | Dewatering on BHP basis by using water pump including diversion of stream, providing cofferdams, earthern bunds etc. as may be necessary for foundation and other parts of the the works and pumping out water during and after excavation as may be required by using 5.0 to 9.0 BHP pump etc. complete. (prior approval of Superintending Engineer will be necessary) | 64.26 | Per Hour | | | |
| 3 | Providing and laying PCC in M15 grade levelling course of 100 mm thick below pile cap with fully automatic micro processor PLC with SCADA enabled reversible drum type mixer/ concrete batch mix plant (pan mixer) etc. complete. | 198.72 | Per Cubic meter | | | |
| 4 | Providing, cutting, bending, hooking, tying and laying in position TMT FE 500 steel bars for reinforcement for all RCC works as per detailed drawings etc. complete. | 15.49 | Per Metric Tone | | | |

| Sr. No. | ITEM OF WORK | QUANTITY MAY BE MORE OR LESS | UNIT | RATE IN FIG. | IN WORDS | AMOUNT (Rs.) |
|---|---|---|---|---|---|---|
| 5 | Providing and laying in situ / ready mix controlled grade of M25 of trap /granite /quartzite /gneiss Metal for RCC works in cut off walls / curtain walls including necessary scaffolding, centering, compacting by vibrator, finishing and curing etc. complete. (with fully automatic micro processor based PLC with SCADA enabled with reversible drum type mixer/ concrete batch mix plant (pan mixer) with fine agreegates of required specifications ( VSI sand finely washed etc ), excluding reinforcement) | 61.20 | Per Cubic meter | | | |
| 6 | Prividing and fixing pressure relief pipes of 110 mm diametre of PVC as per drawing for R.C.C Raft, galaries returns, abutments, wing wall etc complete. | 8.00 | Per Running Meter | | | |

| Sr. No. | ITEM OF WORK | QUANTITY MAY BE MORE OR LESS | UNIT | RATE IN FIG. | IN WORDS | AMOUNT (Rs.) |
|---|---|---|---|---|---|---|
| 7 | Providing and laying Cast in situ/Ready Mix cement concrete M-30 of trap / granite/quartzite/ gneiss metal for R.C.C. work in foundations like raft, strip foundations, grillage and footings of R.C.C. columns and steel stanchions etc. columns as per detailed designs and drawing or as directed including Steel centering formwork, cover blocks laying/pumping, compaction finishing the formed surfaces with cement mortar 1:3 of sufficient minimum thickness to give a smooth and even surface or roughening if special finish is to be provided and curing etc. complete. (Excluding reinforcement and structural steel). with fully automatic micro processor based PLC with SCADA enabled reversible Drum Type mixer/ concrete Batch mix plant (Pan mixer) etc. complete. With fine aggregate (Crushed sand VSI Grade) | 132.48 | Per Cubic meter | | | |
| 8 | Providing and laying in situ / ready mix M20 RCC of trap/ granite/ quartzite/ gneiss Metal for RCC work of ballast walls, kerbs and box returns including scaffolding, compaction, formwork finishing and curing etc. complete. (excluding reinforcement, with fully automatic micro processor based PLC with SCADA enabled concrete batch mix plant / pan mixer with fine agreegates of required specifications ( VSI sand finely washed etc ) RCC work of Box returns | 6.99 | Per Cubic Meter | | | |
| 9 | Providing, cutting, bending, hooking, tying and laying in position TMT FE 500 steel bars for reinforcement for all RCC works as per detailed drawings etc. complete. | 28.89 | Per Metric Tone | | | |

| Sr. No. | ITEM OF WORK | QUANTITY MAY BE MORE OR LESS | UNIT | RATE IN FIG. | IN WORDS | AMOUNT (Rs.) |
|---|---|---|---|---|---|---|
| 10 | Providing and laying weep holes of 100 mm diameter PVC pipes as per drawing for abutment returns, return walls etc. Complete. | 21.00 | Per Running meter | | | |
| 11 | Providing and laying in situ / ready mix M20 RCC of trap/ granite/ quartzite/ gneiss Metal for RCC work of ballast walls, kerbs and box returns including scaffolding, compaction, formwork finishing and curing etc. complete. (excluding reinforcement, with fully automatic micro processor based PLC with SCADA enabled concrete batch mix plant / pan mixer with fine agreegates of required specifications ( VSI sand finely washed etc ) RCC work of Box Cell | 274.20 | Per Cubic meter | ` | | |
| 12 | Providing and laying in situ / ready mix M20 RCC of trap/ granite/ quartzite/ gneiss Metal for RCC work of ballast walls, kerbs and box returns including scaffolding, compaction, formwork finishing and curing etc. complete. (excluding reinforcement, with fully automatic micro processor based PLC with SCADA enabled concrete batch mix plant / pan mixer with fine agreegates of required specifications ( VSI sand finely washed etc ) RCC work of Box returns . | 107.04 | Per Cubic meter | | | |
| 13 | Providing and filling sand in foundation trenches / below Raft as per drawing and technical specifications etc. complete. (Coarse Sand and Gravel ) | 857.31 | Per Cubic Metre | | | |

| Sr. No. | ITEM OF WORK | QUANTITY MAY BE MORE OR LESS | UNIT | RATE IN FIG. | IN WORDS | AMOUNT (Rs.) |
|---|---|---|---|---|---|---|
| 14 | Providing and laying of filter media with granular materials/ stone crushed aggregates satisfying the requirements laid down in clause 2504.2.2 of MoRTH specifications to a thickness of not less than 600 mm with smaller size towards the soil and bigger size towards the wall and provided over the entire surface behind abutment, wing wall and return wall to the full height compacted to a firm condition as per drawing and technical specifications etc. complete. | 77.42 | Per Cubic Metre | | | |
| 15 | Providing and laying in PCC M15 grade levelling course below approach slab complete with fully automatic micro processor PLC with SCADA enabled reversible drum type mixer/ concrete batch mix plant (pan mixer) as per drawings and Technical specifications etc. complete with fine agreegates of required specifications ( VSI sand finely washed etc ) | 15.63 | Per Cubic Metre | | | |
| 16 | Providing and laying of RCC in M30 grade approach slab including reinforcement and formwork complete with fully automatic micro processor PLC with SCADA enabled reversible drum type mixer/ concrete batch mix plant (pan mixer) as per drawings and technical specifications etc. complete with fine agreegates of required specifications ( VSI sand finely washed etc ) | 32.66 | Per Cubic Metre | | | |
| 17 | Providing 100mm diameter GI water spouts as per detailed drawings in RCC slab and wearing surface / kerb etc. complete. | 7.00 | Per Number | | | |

| Sr. No. | ITEM OF WORK | QUANTITY MAY BE MORE OR LESS | UNIT | RATE IN FIG. | IN WORDS | AMOUNT (Rs.) |
|---|---|---|---|---|---|---|
| 18 | BITUMINOUS CONCRETE:--Providing and laying bituminous concrete using crushed aggregate of grading 1, premixed with bituminous binder @5.40% by weight of total mix and filler, transported at site with VTS, laid over a previously prepared surface, finished to the required grade ,level, alignment, and rolling to achieve the desired density for 50mm compacted thickness with drum mix plant with SCADA, Sensor paver and Vibratory roller excluding prime/Tack coat etc. complete -- Bitumen of specified grade with stone dust filler. (VG-30 bulk bitumen rates are considered to arrive at rates) | 11.99 | Per Cubic Meter | | | |
| 19 | Providing Reinforced cement concrete crash barrier at the edges of the road, approaches to bridge structures and medians, constructed with R.C.C. M 30 Grade concrete with HYSD reinforcement conforming to IRC:21 and dowel bars 25 mm dia, 450 mm long at expansion joints filled with pre-moulded asphalt filler board, keyed to the structure on which it is built and installed as per design given in the enclosure to MOST circular No. RW/NH - 33022/1/94-DO III dated 24 June 1994 as per dimensions in the approved drawing and at locations directed by the Engineer, all as specified etc. complete. Spec: MORT and H 2013 Cl 811 Page No 360 | 54.48 | Per Running Metre | | | |
| 20 | Providing and applying priming coat on concrete/ masonary/ Asbestos Cement plastered surfaces including scaffolding if necessary, preparing the surface by thoroughly cleaning oil, grease, dirt and other foreign matter and sand papering as required etc. complete. | 107.65 | Per Square Metre | | | |

| Sr. No. | ITEM OF WORK | QUANTITY MAY BE MORE OR LESS | UNIT | RATE IN FIG. | IN WORDS | AMOUNT (Rs.) |
|---|---|---|---|---|---|---|
| 21 | Providing and applying three coats of water proof cement paint of approved manufacture and of approved colour to new plastered surfaces including scaffolding if necessary, cleaning and preparing the surface, watering for two days etc. complete. | 107.65 | Per Square Metre | | | |
| 22 | Providing and applying three coats of water proof cement paint of approved manufacture and of approved colour to new plastered surfaces including scaffolding if necessary, cleaning and preparing the surface, watering for two days etc. complete. | 107.65 | Per Square Metre | | | |
| 23 | Providing and fixing in position Guard Railing as per Drg. No. 15 Type C dt. 20-4-79, with 3 rows of 50mm dia. G.I. pipe 30cm a part and fixed in M.S. channels of section 125 x 65 x 6 mm spaced 2.5 C/c 1:2:4 c.c. bedding of size 45 x 30cm. as per detailed drawing, with 3 coats of approved yellow and black paint including necessary excavation in any strata. | 54.48 | Per Running Metre | | | |
| 24 | Excavation for foundation in earth, soils of all types, sand, gravel, soft murum including shoring and strutting, dewatering as necessary and disposing off excavated stuff as directed etc. complete. ( By Mechanical Means )<br>a) Upto 1.50m lift Normal Rate<br>b) 1.50m to 3.00m lift, Add 10%<br>c) 3.00m to 4.50m lift, Add 20%<br>d) 4.50m to 6.0m lift, Add 30% | 328.74 | Per Cubic Metre | | | |
| 25 | Providing and laying boulders apron on river bed for protection against scour with stone boulders weighing not less than 40Kilogrameach complete as per drawings and Technical specifications etc. complete. (boulder laid without wire crates) | 66.24 | Per Cubic Metre | | | |

| Sr. No. | ITEM OF WORK | QUANTITY MAY BE MORE OR LESS | UNIT | RATE IN FIG. | IN WORDS | AMOUNT (Rs.) |
|---|---|---|---|---|---|---|
| 26 | Providing and laying PCC in M15 grade levelling course of 100 mm thick below pile cap with fully automatic micro processor PLC with SCADA enabled reversible drum type mixer/ concrete batch mix plant (pan mixer) etc. complete. | 5.45 | Per Cubic Metre | | | |
| 27 | Construction of stone masonry curtain wall in cement mortar 1:3 as per drawings and technical specifications etc. complete. | 12.26 | Per Cubic Metre | | | |
| 28 | Providing and laying filter material underneath pitching in slopes as per drawings and technical specifications etc. complete. | 16.30 | Per Cubic Metre | | | |
| 29 | Providing dry rubble stone pitching 23 cm (about 9 ) thick including all material, quarry spalls, labour etc. complete. | 32.61 | Per Square Metre | | | |
| | | | | | | |
| **Total** | | | | | | |

1. Item for which no rate or price has been entered in will not be paid for by the Employer when executed and shall be deemed covered by the other rates and prices in the bill of quantities (Refer: ITB Clause 13.2 and GCC Clause 43.3)

2. Unit rates and prices shall be quoted by the bidder in Indian rupee [ITB Clause 14.1]

3. Where there is a discrepancy between the rate in figure and words, the rates in word will govern [ITB Clause 27.1(a)]

4. Where there is a discrepancy between the unit rate and the line item total resulting from multiplying the unit rate by quantity, the unit rate quoted shall govern [ITB Clause 27.1(b)]

**Executive Engineer**
**National Highway Division,**
**Nagpur**

# SPECIFICATIONS

**Name of Work :** **CONSTRUCTION OF C.C. PAVEMENT IN KM 106+450 TO 106+550 ON NAGPUR-UMRED-NAGBHID-BRAMHAPURI-ARMORI ROAD (NH-353D)**

| Sr. No. | Item of work | Reference to MORT & H Specification for Road & Bridge Work (Fifth Revision) 2013 & P.W.D. Standard Specification | | Additional specification |
|---|---|---|---|---|
| | | Specification | Page No. | |
| 1 | 2 | 3 | 4 | 5 |
| 1 | Excavation for foundation in earth, soils of all types, sand, gravel, soft murum including shoring and strutting, dewatering as necessary and disposing off excavated stuff as directed etc. complete. ( By Mechanical Means ) a) Upto 1.50m lift Normal Rate b) 1.50m to 3.00m lift, Add 10% c) 3.00m to 4.50m lift, Add 20% d) 4.50m to 6.0m lift, Add 30% | **BR 3A** | | **BR.3 Page One Number 102** |
| 2 | Dewatering on BHP basis by using water pump including diversion of stream, providing cofferdams, earthern bunds etc. as may be necessary for foundation and other parts of the the works and pumping out water during and after excavation as may be required by using 5.0 to 9.0 BHP pump etc. complete. (prior approval of Superintending Engineer will be necessary) | **BR 4 B** | | **BR 4 Page No 104.105** |
| 3 | Providing and laying PCC in M15 grade levelling course of 100 mm thick below pile cap with fully automatic micro processor PLC with SCADA enabled reversible drum type mixer/ concrete batch mix plant (pan mixer) etc. complete. | **MORTH** | | **M.O.R.T and H - 1100, 1700 .** |
| 4 | Providing, cutting, bending, hooking, tying and laying in position TMT FE 500 steel bars for reinforcement for all RCC works as per detailed drawings etc. complete. | **BR 35A** | | **BR.35 Page Number 134** |

| | | | | |
|---|---|---|---|---|
| 5 | Providing and laying in situ / ready mix controlled grade of M25 of trap /granite /quartzite /gneiss Metal for RCC works in cut off walls / curtain walls including necessary scaffolding, centering, compacting by vibrator, finishing and curing etc. complete. (with fully automatic micro processor based PLC with SCADA enabled with reversible drum type mixer/ concrete batch mix plant (pan mixer) with fine agreegates of required specifications ( VSI sand finely washed etc ), excluding reinforcement) | **BR 59 a** | | **As directed by Engineer in charge.** |
| 6 | Prividing and fixing pressure relief pipes of 110 mm diametre of PVC as per drawing for R.C.C Raft, galaries returns, abutments, wing wall etc complete. | **BR** | | **MORT&H (5th Rev.) 2705, 2706** |
| 7 | Providing and laying Cast in situ/Ready Mix cement concrete M-30 of trap / granite/quartzite/ gneiss metal for R.C.C. work in foundations like raft, strip foundations, grillage and footings of R.C.C. columns and steel stanchions etc. columns as per detailed designs and drawing or as directed including Steel centering formwork, cover blocks laying/pumping, compaction finishing the formed surfaces with cement mortar 1:3 of sufficient minimum thickness to give a smooth and even surface or roughening if special finish is to be provided and curing etc. complete. (Excluding reinforcement and structural steel). with fully automatic micro processor based PLC with SCADA enabled reversible Drum Type mixer/ concrete Batch mix plant (Pan mixer) etc. complete. With fine aggregate (Crushed sand VSI Grade) | **BDF 3** | | **Bd.F.3 Page One Number 298 and B.7, Page One Number38** |

| | | | | |
|---|---|---|---|---|
| 8 | Providing and laying in situ / ready mix M20 RCC of trap/ granite/ quartzite/ gneiss Metal for RCC work of ballast walls, kerbs and box returns including scaffolding, compaction, formwork finishing and curing etc. complete. (excluding reinforcement, with fully automatic micro processor based PLC with SCADA enabled concrete batch mix plant / pan mixer with fine agreegates of required specifications ( VSI sand finely washed etc ) RCC work of Box returns | **BR** | | **BR.50 Page Number 143 and B. 7, Page Number38** |
| 9 | Providing, cutting, bending, hooking, tying and laying in position TMT FE 500 steel bars for reinforcement for all RCC works as per detailed drawings etc. complete. | **BR 35A** | | **BR.35 Page Number 134** |
| 10 | Providing and laying weep holes of 100 mm diameter PVC pipes as per drawing for abutment returns, return walls etc. Complete. | **BR** | | **MORT&H (5th Rev.) 2705, 2706** |
| 11 | Providing and laying in situ / ready mix M20 RCC of trap/ granite/ quartzite/ gneiss Metal for RCC work of ballast walls, kerbs and box returns including scaffolding, compaction, formwork finishing and curing etc. complete. (excluding reinforcement, with fully automatic micro processor based PLC with SCADA enabled concrete batch mix plant / pan mixer with fine agreegates of required specifications ( VSI sand finely washed etc ) RCC work of Box Cell | **BR** | | **BR.50 Page Number 143 and B. 7, Page Number38** |

| | | | | |
|---|---|---|---|---|
| 12 | Providing and laying in situ / ready mix M20 RCC of trap/ granite/ quartzite/ gneiss Metal for RCC work of ballast walls, kerbs and box returns including scaffolding, compaction, formwork finishing and curing etc. complete. (excluding reinforcement, with fully automatic micro processor based PLC with SCADA enabled concrete batch mix plant / pan mixer with fine agreegates of required specifications ( VSI sand finely washed etc ) RCC work of Box returns . | **BR** | | **BR.50 Page Number 143 and B. 7, Page Number38** |
| 13 | Providing and filling sand in foundation trenches / below Raft as per drawing and technical specifications etc. complete. (Coarse Sand and Gravel ) | **MORTH** | | **M.O.R.T and H - 300,2100** |
| 14 | Providing and laying of filter media with granular materials/ stone crushed aggregates satisfying the requirements laid down in clause 2504.2.2 of MoRTH specifications to a thickness of not less than 600 mm with smaller size towards the soil and bigger size towards the wall and provided over the entire surface behind abutment, wing wall and return wall to the full height compacted to a firm condition as per drawing and technical specifications etc. complete. | **MORTH** | | **MORT and H 2200 &- 710.1.4 of iRC 78** |
| 15 | Providing and laying in PCC M15 grade levelling course below approach slab complete with fully automatic micro processor PLC with SCADA enabled reversible drum type mixer/ concrete batch mix plant (pan mixer) as per drawings and Technical specifications etc. complete with fine agreegates of required specifications ( VSI sand finely washed etc ) | **MORTH** | | **MORT and H 1700 and 2700** |
| 16 | Providing and laying of RCC in M30 grade approach slab including reinforcement and | **MORTH** | | **MORT and H 1500, 1600, 1700 and 2700** |

| | | | | |
|---|---|---|---|---|
| | formwork complete with fully automatic micro processor PLC with SCADA enabled reversible drum type mixer/ concrete batch mix plant (pan mixer) as per drawings and technical specifications etc. complete with fine agreegates of required specifications ( VSI sand finely washed etc ) | | | |
| 17 | Providing 100mm diameter GI water spouts as per detailed drawings in RCC slab and wearing surface / kerb etc. complete. | **BR 55** | | **BR.55 Page Number 150** |
| 18 | BITUMINOUS CONCRETE:-- Providing and laying bituminous concrete using crushed aggregate of grading 1, premixed with bituminous binder @5.40% by weight of total mix and filler, transported at site with VTS, laid over a previously prepared surface, finished to the required grade ,level, alignment, and rolling to achieve the desired density for 50mm compacted thickness with drum mix plant with SCADA, Sensor paver and Vibratory roller excluding prime/Tack coat etc. complete --Bitumen of specified grade with stone dust filler. (VG-30 bulk bitumen rates are considered to arrive at rates) | **MORTH 507** | | **MORTH 509** |
| 19 | Providing Reinforced cement concrete crash barrier at the edges of the road, approaches to bridge structures and medians, constructed with R.C.C. M 30 Grade concrete with HYSD reinforcement conforming to IRC:21 and dowel bars 25 mm dia, 450 mm long at expansion joints filled with pre-moulded asphalt filler board, keyed to the structure on which it is built and installed as per design given in the enclosure to MOST circular No. RW/NH - 33022/1/94-DO III dated 24 June 1994 as per dimensions in the approved drawing and at locations | **MORTH 809** | | **MORTH 809** |

| | | | | |
|---|---|---|---|---|
| | directed by the Engineer, all as specified etc. complete. Spec: MORT and H 2013 Cl 811 Page No 360 | | | |
| 20 | Providing and applying priming coat on concrete/ masonary/ Asbestos Cement plastered surfaces including scaffolding if necessary, preparing the surface by thoroughly cleaning oil, grease, dirt and other foreign matter and sand papering as required etc. complete. | **BDO 8E** | | **As directed by Engineer in charge.** |
| 21 | Providing and applying three coats of water proof cement paint of approved manufacture and of approved colour to new plastered surfaces including scaffolding if necessary, cleaning and preparing the surface, watering for two days etc. complete. | **BDO** | | **Spec.One Number: Bd.O.8/Page One Number406** |
| 22 | Providing and applying three coats of water proof cement paint of approved manufacture and of approved colour to new plastered surfaces including scaffolding if necessary, cleaning and preparing the surface, watering for two days etc. complete. | **BDO** | | **Spec.One Number: Bd.O.8/Page One Number406** |
| 23 | Providing and fixing in position Guard Railing as per Drg. No. 15 Type C dt. 20-4-79, with 3 rows of 50mm dia. G.I. pipe 30cm a part and fixed in M.S. channels of section 125 x 65 x 6 mm spaced 2.5 C/c 1:2:4 c.c. bedding of size 45 x 30cm. as per detailed drawing, with 3 coats of approved yellow and black paint including necessary excavation in any strata. | **As directed by Engineer Incharge** | | **RD** |
| 24 | Excavation for foundation in earth, soils of all types, sand, gravel, soft murum including shoring and strutting, dewatering as necessary and disposing off excavated stuff as directed etc. complete. ( By | **BR 3A** | | **BR.3 Page One Number 102** |

| | | | | |
|---|---|---|---|---|
| | Mechanical Means )<br>a) Upto 1.50m lift Normal Rate<br>b) 1.50m to 3.00m lift, Add 10%<br>c) 3.00m to 4.50m lift, Add 20%<br>d) 4.50m to 6.0m lift, Add 30% | | | |
| 25 | Providing and laying boulders apron on river bed for protection against scour with stone boulders weighing not less than 40Kilogrameach complete as per drawings and Technical specifications etc. complete. (boulder laid without wire crates) | **MORTH** | | **MORT and H-2500** |
| 26 | Providing and laying PCC in M15 grade levelling course of 100 mm thick below pile cap with fully automatic micro processor PLC with SCADA enabled reversible drum type mixer/ concrete batch mix plant (pan mixer) etc. complete. | **MORTH** | | **M.O.R.T and H - 1100, 1700** |
| 27 | Construction of stone masonry curtain wall in cement mortar 1:3 as per drawings and technical specifications etc. complete. | **MORTH** | | **MORT and H 2500** |
| 28 | Providing and laying filter material underneath pitching in slopes as per drawings and technical specifications etc. complete. | **MORTH** | | **MORT and H-2500** |
| 29 | Providing dry rubble stone pitching 23 cm (about 9 ) thick including all material, quarry spalls, labour etc. complete. | | | |

**Executive Engineer**
**National Highway Division**
**Nagpur**

# SECTION – 8

## SECURITIES AND OTHER FORMS

**APPENDIX-III**
**Bid Securing Declaration**
(Refer Clause 2.20)

I hereby submit a declaration that the bid submitted by the undersigned, on behalf of the bidder, [Name of the bidder] shall not be withdrawn or modified during the period of validity i.e not less than 180 days from the bid due date.

I, on behalf of the bidder, [Name of the bidder], also accept the fact that in case the bid is withdrawn or modified during the period of its validity or if we fail to sign the contract in case the work is awarded to us or we fail to submit a performance security before the deadline defined in clause 7 of the Request for Proposal (RFP), then [Name of the bidder] will be suspended for participation in the tendering process for the works of MoRTH/NHAI/NHIDCL and works under other Centrally Sponsored Schemes, for a period of one year from the bid due date of this work.

(Signature of the Authorized Signatory)
(Official Seal)

Date:
Place:

**PERFORMANCE BANK GUARANTEE**

To,

_____ [name of Employer]

_____ [address of Employer]

WHEREAS _____ [name and address of Contractor] (hereafter called "The Contractor") has undertaken, in pursuance of Contract No. _____ dated _____ to execute _____ [name of Contract and brief description of Works] (hereinafter called "the Contractor")

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee.

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the Contractor, upto a total of _____ [amount of guarantee]* _____(in words), such sums being payable in the types and proportions of currencies in which the Contract Price is payable, and we undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums within the limits of _____ [amount of guarantee] as aforesaid without your needing to prove or to show ground or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract or of the Works to be performed thereunder or of any of the Contract documents which may be made between your and the Contractor shall in any way release us from any liability under this guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid 28 days from the date of expiry of the Defect Liability Period.

Signature and Seal of the Guarantor _____

Name of Bank _____

Address _____

Date _____

- An Amount shall be inserted by the Guarantor, representing the percentage the contract price specified in the Contract including additional security for unbalanced Bids, if any and denominated in Indian Rupees.

**Letter of Acceptance**

(Letterhead paper of the Employer)

To,

_____ [name and address of the Contractor]

Dear Sirs,

This is to notify you that your online bid dated _____ for execution of the _____ (name of he contract and identification number, as given in the Instructions to Bidders) for the Contract Price of Rupees _____ (_____) (amount in words and figures), as corrected and modified in accordance with the Instructions to Bidders[1] is hereby accepted by our agency.

We accept / do not accept that _____ be appointed as the Adjudicator[2]. You are hereby requested to furnish Performance Security, in the form detailed in Para 34.1 of ITB for an amount equivalent to Rs. _____ within 07 days of the receipt of the letter of acceptance valid up to 28 days from the date of expiry of defects Liability Period i.e. up to _____and sign the contract, failing which action as stat

ed in Para 34.2 of ITB will be taken.

Yours faithfully,

Authorised Signature
Name and title of Signatory
Name of Agency

[1] Delete "Corrected and" or "and modified" if only one of these actions applies. Delete as corrected and modified in accordance with the Instructions to Bidders, if corrections or modifications have not been affected.

[2] To be used only if the contractor disagrees in his Bid with the Adjudicator proposed by the Employer in the " Instructions to Bidders".

**Issue of Notice to proceed with the work**

(Letterhead paper of the Employer)

_____(Date)

To,

_____ [name and address of the Contractor]

Dear Sirs,

Pursuant to your furnishing the requisite security as stipulated in ITB Clause 34.1 and signing of the Contract for the work **Consrtuction of Boxculvert at Ch.84/200 on Deori to Korchi Road Section from Km 80/025 to 124/965 on Balaghat- Gondia-Amgaon-Deori-Korchi Road NH 543 tahsil :- Deori ,District:- Gondia in the State of Maharashtra.** At a Bid Price of Rs._____

You are hereby instructed to proceed with the execution of the said works in accordance with the documents.

Yours faithfully,

(Signature, name and title of Signatory
Authorised to sign on behalf of Employer)

# AGREEMENT FORM

**Agreement**

This agreement, made the _____ day of _____between _____(name and address of the Employer) [hereinafter called "the Employer] and _____ (name and address of contractor) hereinafter called "the Contractor" of the other part.

Whereas the employer is desirous that the Contractor execute _____(name and identification number of Contractor) (hereinafter called "the Works") and the Employer has accepted the Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein, at a

cost of Rs_____

**NOW THIS AGREEMENT WITNESSTH as follows :**

(1) In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the conditions of contract hereinafter referred to and they shall be deemed to form and be read and construed as part of this Agreement.

(2) In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to all aspects with the provisions of the contract.

(3) The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

(4) The following documents shall be deemed to form and be ready construed as part of this agreement viz.

i) Letter of Acceptance
ii) Notice to proceed with the works
iii) Contractor's Bid
iv) Condition of contract : General and Special
v) Contract Date
vi) Additional condition
vii) Drawings
viii) Bill of Quantities and
ix) Any other documents listed in the Contract Data as forming part of the Contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the day and year first before written.

The Common Seal of _____ was hereunto affixed in the presence of :

Signed, Sealed and Delivered by the said _____

in the presence of :

Binding Signature of Employer _____

Binding Signature of Contractor _____

**UNDERTAKING**
(BID VALIDITY FORM)

I, the undersigned do hereby undertake that our firm M/s. _____ _____ agree to abide by this bid for a period _____ days for the date fixed for receiving the same and it shall be binding on us and may be accepted at any time before the expiration of that period.

_____

(Signed by an Authorized Officer of the Firm)

_____

Title of Officer

_____

Name of Firm

_____

DATE

# SECTION – 9

## DRAWINGS

**Location Plan**



# DOCUMENTS TO BE FURNISHED BY THE BIDDER
**(Attached)**